AGREEMENT AMONG
THE DEPARTMENT OF DEFENSE,

THE DEPARTMENT OF THE AIR FORCE, AND
BUFFALO RIDGE WIND LLC
ADDRESSING THE BUFFALO RIDGE WIND PROJECT
NEAR TYLER, MINNESOTA

This is an agreement among the Department of Defense (DoD), acting through the Military
Aviation and Installation Assurance Siting Clearinghouse, the Department of the Air Force
(MILDEP), acting through the Deputy Assistant Secretary of the Air Force for Installations
(collectively, the “DoD parties™), and Buffalo Ridge Wind LLC (Project Owner). Together,
these three entities are referred to as “parties” and individually as a “party.” Any reference to
“DoD parties” means both DoD and MILDEP and does not indicate that one party acts for or on
behalf of the other. In this agreement, DoD does not include the United States Army Corps of
Engineers when engaged in its civil works program, including any permitting actions.

This agreement is entered into pursuant to section 183a of title 10, United States Code, and
part 211 of title 32, Code of Federal Regulations (CFR).

Attachments A, Federal Aviation Administration Filings; B, Buffalo Ridge Wind Project
Map and Project Area Coordinates; and C, Curtailment Communications Protocol, are attached
to this agreement and made a part hereof,

For good and valuable consideration, the receipt of which is hereby acknowledged, the
parties agree as follows:

SECTION 1. PURPOSE.

A. Objective. The objective of this agreement is to mitigate any potential adverse impact
and to minimize risks to national security while allowing the Buffalo Ridge Wind Project
(Project) to proceed with development.

B. De-confliction. As the Project was originally filed, its spinning turbine blades would
conflict with North American Aerospace Defense Command’s (NORAD) operation of the Tyler,
Minnesota, Common Air Route Surveillance Radar (CARSR). The parties have focused on de-
conflicting these activities and agree that the terms below will allow the mutual goals of the
parties to be met, including the protection of the CARSR, which promotes national security, and
protection of the National Airspace System, while supporting military readiness.
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SECTION 2. DEFINITIONS.

A. Access. “Access” means either to enter a physical space or to remotely read, copy, edit,
divert, release, alter the state of, or otherwise affect information technology systems (e.g.,
network, data, security, software, hardware).

B. Actual Curtailment Hours. [RESERVED]

C. ASN. Federal Aviation Administration Aeronautical Study Number.

D. Banked Hours. [RESERVED)]

E. CFIUS. Committee on Foreign Investment in the United States.

F. CFR. Code of Federal Regulations,

G. Curtailment. The cessation of wind turbine operations when the wind turbine blades are
not spinning and are locked. Curtailment requires that all of a turbine’s rotor blades be
completely precluded from rotation about the rotor hub.

H. Day. A calendar day unless indicated otherwise.

L. DoD. Department of Defense, an executive department of the United States.

J. FAA, Federal Aviation Administration, an agency of the United States Department of
Transportation

K. Fiscal Year. [RESERVED]
L. Hour. [RESERVED]
M. MILDEP. The Department of the Air Force, a military department of the United States.

N. National Security or Defense Purpose. An emergency circumstance where the
President of the United States, the Secretary of Defense, or a combatant commander under 10
UJ.8.C. section 164 directs a change to the mission of NORAD in support of emergency
circumstances. An emergency circumstance does not include routine changes to the mission of
NORAD.

O. Project. The Buffalo Ridge Wind Project, which will consist of no more than 40 wind
turbines and one (1) meteorological (“MET"”) tower identified on Attachment A by ASN or by
substitute ASNs submitted in accordance with Section 10.A of this agreement.

P. Project Owner. Buffalo Ridge Wind LLC, and its successors and assigns.
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Q. Radar Adverse-impact Management (RAM). The technical process designed to
minimize the adverse impact of obstruction interference on a radar system. Involves a visit to
the radar site by technicians to adjust applicable radar parameters.

R. Siting Clearinghouse. The Military Aviation and Installation Assurance Siting
Clearinghouse established pursuant to 10 U.S.C. section 183a.

S. U.S.C. United States Code.

SECTION 3. MITIGATION WITH VOLUNTARY CONTRIBUTION.

A. In General. This agreement is structured to ensure Project Owner may construct and
operate the Project without adversely impacting military operations and readiness. Project
Owner agrees to limit the total number of wind turbines constructed to no more than 40 of the 45
identified in Attachment A, with blade tips no higher than 499 feet above ground level (AGL) for
each turbine, and one (1) MET tower with a maximum height of 299 feet AGL. Project Owner
agrees to only build alternative turbines listed in Attachment A only if all other primary locations
are not viable. Project Owner agrees to restrict the construction to the FAA ASNs and affiliated
filings, listed in Attachment A, and Project Area and associated coordinates, as shown and listed
in Attachment B. Project Owner agrees to install Night Vision Goggle compatible lighting on all
turbines associated with the Project that are required to have lighting pursuant to FAA
requirements. Project Owner shall notify NORAD via email (n-nc.peterson.nj3.mbx.norad-j36r-
omb@mail.mil) when the Project is within 30-60 days of completion (for RAM scheduling
purposes) and again when the Project is complete and operational such that RAM can actually be
accomplished.

B. Impact Analysis during Test Energy Phase. [RESERVED]

C. Voluntary Contribution. Subject to the terms and conditions of this agreement, Project
Owner shall pay to DoD, within 10 days of the operational date of the Project, a voluntary
contribution totaling eighty thousand dollars ($80,000.00). DoD will use these funds to offset
the cost of measures undertaken by DoD to mitigate adverse impacts of this Project or other
energy projects within the meaning of 10 U.S.C. section 183a on military operations and
readiness or to conduct studies of potential measures to mitigate such impacts. DoD will accept
such payment as a voluntary contribution of funds pursuant to 10 U.S.C. section 183a. Such
voluntary contribution may be in addition to voluntary contributions made by other Project
Owners, and such other contributions may be in amounts different from that made by Project
Owner, DoD will accept the voluntary contribution on behalf of the DoD parties and will
transfer the funds to appropriate accounts. All voluntary contributions are to be sent
electronically through Pay.gov.

1. Project Owner shall use one of the following two methods of making payment:

a. ACH Debit (preferred). ACH debit authorizes Pay.gov to request a payment
immediately upon processing. Many institutions use ACH debit blocks as a precaution to
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prevent accidental withdrawals from unauthorized sources. In order to ensure the
transaction is not blocked, Project Owner will use DoD’s specified ID number as an
exception for the debits authorized on the Pay.gov site. The ID for this specific
collection is 0000852274.

b. ACH Credit. ACH Credit is a promise to arrange a payment from the promisor’s
bank account to the agency being paid.

2. To complete a voluntary contribution transaction:
a. Visit the Pay.gov website: https://www.pay.gov/public/form/start/579188704.
b. Fill out the form provided on the site.
¢. Once submitted, print a copy of the confirmation for your records.

3. Important things to remember when filling out the form:

a. Collection Number: The collection number for this transaction will be:
2020NEEBuffaloRidge.

b. Description: $80,000.00

c. For further assistance, visit Pay.gov Web Help section:
https://www.pay.gov/WebHelp/HTML/about.html

DoD Primary POC for voluntary contribution settlement:
Krishna Nekkalapudi

WHS Financial Management Directorate

4800 Mark Center Drive

Alexandria, VA 22350

Office: 703-545-0048

Email: krishnachaitanya.nekkalapudi.civ@mail.mil

DoD Alternate POC for voluntary contribution settlement:
Antonio King

WHS Financial Management Directorate

4800 Mark Center Drive

Alexandria, VA 22350

Office: 703-545-0028

Email: antonio.d kingl0.civ@mail.mil

The DoD Parties agree to provide any information reasonably required by Project Owner
to process the payment such that external auditors may verify the payment. Project Owners
will notify the Clearinghouse when the contribution has been transmitted.
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D. Amendment of Applications. [RESERVED]
E. Withdrawal of Objections.

1. Within 10 calendar days of the execution of this agreement, the DoD parties shall
deliver to the FAA “No Objections with Provisions” for the ASNs corresponding to the 45
wind turbines and one (1) MET tower locations listed on Attachment A of which the Project
Owner agrees to construct no more than 40 wind turbines. The “Provisions” will incorporate
by reference this agreement, referring to it by its title, the date executed, and its signatories.

2. All parties agree that, if the Project Owner requests to extend the effective period of
FAA's Determination of No Hazard to Air Navigation in accordance with 14 C.F.R. section
71.35, then the DoD parties agree to deliver to the FAA “No Objections with Provisions”
provided that the affected ASNs are listed on Attachment A (as amended, if applicable, in
accordance with Section 10.A below), do not exceed the maximum height specified in
Section 3.A, are located within the siting parameters of the Project area specified in
Attachment B of this agreement or any amendments to this agreement, still do not exceed 40
turbines and one (1) MET tower, and a statement is incorporated into FAA’s OE/AAA
systern referencing this agreement, referring to it by its title, the date executed and its
signatories.

3. The DoD parties agree not to object to the construction and operation of the Project
before any other federal, state, or local regulatory entity with jurisdiction over the Project
(except as provided in sections 6.B and 10.H of this agreement), provided that Project Owner
is in material compliance with the terms of this Agreement and that Project Owner has
disclosed to the DoD parties in writing all material facts necessary to fully assess potential
adverse impacts and all material facts relevant to other federal, state, or local regulatory
entity jurisdictional matters.

F. Other Regulatory Actions. This agreement shall not prevent or limit the DoD parties
from communicating in any form with any regulatory body or agency with jurisdiction or
possible jurisdiction over matters affecting NORAD or the Tyler, Minnesota, CARSR beyond
the Project.

SECTION 4. CURTAILMENT.

A. Curtailment for Test Purposes. [RESERVED]
B. Curtailment for Training Purposes. [RESERVED]

C. Curtailment for a National Security or Defense Purpose. Upon request by either DoD
party or NORAD, Project Owner agrees to immediately curtail wind turbine operations for a
national security or defense purpose utilizing the communication protocol described in
Attachment C. Such curtailment may not be requested except for a national security or defense
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purpose. Curtailment for a national security or defense purpose will be temporary in nature and
extend only so long as is absolutely necessary to meet the discrete, temporary, and stated
national security or defense purpose. This agreement in no way precludes Project Owner from
seeking any available legal remedies for any curtailment associated with a national security
emergency other than challenging the curtailment itself. Any request for curtailment under this
subsection will be communicated by either DoD party or applicable NORAD Air Defense Sector
(ADS) to Project Owner and will include the releasable portions of the President’s, the
Secretary’s, or the combatant commander’s mission order.

D. Curtailment for Establishing Baselines. [RESERVED)]

E. Wear and Tear. It is a fundamental premise of this agreement that the limited
curtailment expected to be required from this agreement will not cause excess wear and tear on
the Project. Project Owner agrees that it is responsible for any damage or wear and tear to the
turbines as a result of curtailment (as defined in Section 2.G) pursuant to this agreement.

F. Disclosure of Curtailment Request. Project Owner acknowledges that there may be
national security considerations associated with any request by the MILDEP for curtailment in
accordance with the terms of this agreement and any curtailment resulting therefrom. Project
Owner therefore agrees not to disclose any such request or any curtailment resulting therefrom
without the prior consent of MILDEP, and the MILDEP agrees that consent to disclose to a
business entity with which a non-disclosure agreement is in place will not be unreasonably
withheld.

SECTION 5. REVIEW OF BUSINESS ENTITIES.

A. Protection of Defense Capabilities. It is a priority for the MILDEP to protect national
defense capabilities and military operations, including military installations, research,
development, test and evaluation activities, and military readiness activities from compromise
and exploitation that may occur due to an activity under foreign control or foreign influence
operating in the vicinity of those national defense capabilities and military operations.

B. Advance Notice.
1. Project Owner shall provide advance written notice to the MILDEP of the following:
a. The names of business entities having a direct ownership interest in the Project.
b. The names of the material vendors and business entities with which Project Owner
will potentially execute contracts to perform construction, supply turbines, or conduct

operations activities at the location of the Project.

¢. The names of any foreign entities or persons being allowed to access the wind
turbine structures and associated data systems.
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2. For those entities or persons identified under paragraph 5.B.1.a and 5.B.1.b, the
MILDEP agrees to identify to Project Owner, no later than 30 days after the effective date of
this agreement, any entity or person posing a security concern. For those entities or persons
identified under paragraph 5.B.1.c, the MILDEP agrees to identify to Project Owner, no later
than 30 days after the receipt of the name of any foreign entity or person being allowed to
access the wind turbines and associated data systems, any entity or person posing a security
concemn. Project Owner agrees to enter into negotiations with the DoD parties in order to
mitigate any such concern. Any such security concern must be resolved prior to allowing
access to the site by such persons or representatives of such entities or the use of wind
turbines or other permanent on-site equipment manufactured by such a business entity.,

3. Project Owner agrees to provide advance written notice to the MILDEP of Project
Owner’s use of any material vendor not previously screened pursuant to this section. The
term “material” used in this subsection means “significant, influential, or relevant.” Project
Owner shall allow the MILDEP 30 days following such a notice to conduct a security review
and assess any security concern. Project Owner will provide advance written notice of a
potential new material vendor but need not wait 30 days if an unexpected situation arises for
which employing services or vendors immediately is prudent for the operation of the Project.

SECTION 6. ASSIGNMENT.

A. Right to Assign. This agreement shall be binding upon Project Owner and its successors
and assigns. If Project Owner and its successors or assigns (assignors) elect to sell, convey,
mortgage, assign, or otherwise transfer all or any part of its interests and obligations in the assets
comprising the Project (assignment) to any third party (assignee), assignor shall cause such
assignee to expressly acknowledge the existence of this agreement. The assignor shall provide a
copy of this agreement to the assignee. The assignee shall provide new point of contact
information (as in Section 8) to the DoD parties.

B. Notice of Assignment to CFIUS, If the prospective assignee is a foreign person within
the meaning of 31 CFR section 800.224, assignor and the proposed assignee shall jointly provide
notice of the proposed transaction to the CFIUS in accordance with applicable regulations
(subpart D of 31 CFR part 800) and provide a copy of the notice to the MILDEP. Nothing in this
agreement shall prohibit or limit DoD from objecting to the transaction within the context of the
CFIUS review or investigation process, nor limit communications with CFIUS during national
security reviews and investigations, and, should mitigation result, during mitigation, tracking,
and post-consummation monitoring and enforcement, pursuant to and in accordance with
applicable statues and regulations.

C. Effect of Assignment. Upon an assignment, assignor shall be relieved of any obligations
or liabilities under this agreement to the extent that the assignee has assumed in writing such
obligations or liabilities and provided that Project Owner has provided a copy of the assignment,
including the assumption of obligations and liabilities, to the DoD parties.
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SECTION 7. EFFECTIVE DATE AND EXPIRATION.

A. Effective Date. This agreement becomes effective on the date when all parties have
signed it.

B. Expiration. This agreement shall expire and have no further force and effect upon the
occurrence of the earlier of the following:

1. Construction of the Project has not commenced within the time prescribed under 14
CFR sections 77.33 and 77.35.

2. The Project is decommissioned.

3. Tyler CARSR permanently ceases operations. However, if the current radar is
replaced with a radar system that has similar needs for mitigation, then this agreement shall
not expire.

4, Termination of the agreement by written mutual agreement of the parties.

C. Actions Prior to Expiration. Any activities engaged in by the parties (including the
expenditure of part or all of any voluntary contribution) that occurred prior to expiration of this
agreement shall remain valid and continue in effect, notwithstanding the expiration of the
agreement.

SECTION 8. POINTS OF CONTACT AND NOTIFICATION.

A. Points of Contact (POCs). The following persons shall be the primary POCs for the
parties for purposes of this agreement. Any notice, request, or other communication to be
provided pursuant to this agreement shall be delivered to the POCs. Any party may change its
POC by providing written notification of the change to the other parties at least 30 days in
advance of the change taking effect. POC changes take effect immediately upon notification.

1. DoD.

a. Executive Director, Military Aviation and Installation Assurance Siting
Clearinghouse, 3400 Defense Pentagon, Room 5C646, Washington, DC 20301-3400

b. NORAD Radar Analysis Branch, 250 Vandenberg Street, Ste B016, Peterson
AFB, CO, 80914, email: n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil

2. MILDEP. Director, Air Force Mission Sustainment, Office of the Assistant Secretary
of the Air Force for Installations, Environment, and Energy, 1665 Air Force Pentagon,
Room 4B941, Washington, DC 20330-16635, usaf.pentagon.saf-ie.mbx.saf-iecim-
workflow@mail.mil
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3. Project Owner. Buffalo Ridge Wind LI.C, 700 Universe Blvd, Juno Beach, FL 33408,
Attention: Anthony Pedroni, Vice President, Development, Email:
Anthony.pedroni@nee.com

B. Notification. Any written notice shall be sent by registered or certified mail, postage
prepaid, sent by a nationally recognized overnight delivery service that provides a receipt for
delivery, or hand delivered. A notice shall be deemed to be received when delivered to the
recipient’s address, '

SECTION 9. BREACH AND COMPENSATORY MITIGATION.

A. Dispute Resolution. If a party believes that another party has breached this agreement, it
shall provide written notice of the breach within 30 days of discovery of the breach to all other
parties and provide the breaching party a reasonable opportunity (but in all cases at least 30 days
from delivery of such notice) to cure the breach, provided that failure to provide notice within
such 30-day period only waives the rights with respect to the periods from after the expiration of
such 30-day period and until the date when the notice was given. If there is a dispute between
the involved parties as to whether a breach occurred, the involved parties agree to attempt to
resolve the dispute beginning with Project Owner and representatives of the MILDEP and
NORAD. Disputes may be elevated, on the part of the DoD parties, to the MILDEP
headquarters and then to the Executive Director of the Siting Clearinghouse. If the breach is not
cured or resolved after this initial dispute resolution process, any party may seek to enforce this
agreement, Each party specifically reserves any and all rights or causes of action it may have
both at law and in equity to require compliance with any provision of this agreement. Each party
reserves the right to enforce or refrain from enforcing against another party the terms of this
agreement as it sees fit and failure to enforce does not act to excuse future breaches.

B. Voluntary Contributions in the Nature of Liquidated Damages as Compensatory
Mitigation. [RESERVED]

SECTION 10. GENERAL PROVISIONS,

A. Amendments. Any party to this agreement may request that it be amended, whereupon
the parties agree to consult to consider such amendments. Any amendment to this agreement
shall become effective when signed by all of the parties unless its terms provide for a different
effective date. Amendments only providing substitute ASNs within the Project Area, with no
change to height or total number of Project ASNs, need only be signed by the MILDEP’s and
Project Owner’s designated Project officers if filed with FAA within 12 months of the effective
date of this agreement.

B. Integration. This agreement contains the entire agreement and understanding between
the parties with respect to all of the subject matter contained herein, thereby merging and
superseding all prior agreements and representations by the parties with respect to such subject
matter.

90f 16

AGREEMENT AMONG THE DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCE, AND BUFFALO RIDGE WIND LLC
ADDRESSING THE BUFFALO RIDGE WIND PROJECT NEAR TYLER, MINNESOTA



C. Governing Law. This agreement shall be governed by and construed in accordance with
the laws of the United States and the State of Minnesota, as may be applicable.

D. Interpretation. In the event an ambiguity or question of intent or interpretation arises,
this agreement shall be construed as if drafted jointly by the parties and no presumption or
burden of proof shall arise favoring or disfavoring any party by virtue of authorship of any of the
provisions of this agreement. Any reference to any Federal, state, interstate, local, or foreign
statute or law shall be deemed also to refer to all rules and regulations promulgated thereunder,
as they may have been amended from time to time, unless the context requires otherwise.

E. Headings and Titles. The headings or section titles contained in this agreement are
inserted solely for convenience and do not constitute a part of this agreement between the parties,
nor should they be used to aid in any manner in the construction of this agreement.

F. Severability. If any term, provision, or condition of this agreement is held to be invalid,
void, or unenforceable by a governmental authority and such holding is not or cannot be
appealed further, then such invalid, void, or unenforceable term, provision, or condition shall be
deemed severed from this agreement and all remaining terms, provisions, and conditions of this
agreement shall continue in full force and effect. The parties shall endeavor in good faith to
replace such invalid, void, or unenforceable term, provision, or condition with valid and
enforceable terms, provisions, or conditions which achieve the purpose intended by the parties to
the greatest extent permitted by law.

G. Waivers; Remedies Cumulative. There is no implied waiver of rights under this
agreement. No failure or delay on the part of a party in exercising any of its rights under this
agreement or in insisting upon strict performance of provisions of this agreement, no partial
exercise by either party of any of its rights under this agreement, and no course of dealing
between the parties shall constitute a waiver of the rights of any party under this agreement,
other than the requirement to raise a matter of breach within 30 days of discovery. Any waiver
shall be effective only by a written instrument signed by the party granting such waiver, and such
waiver shall not operate as a waiver of, or estoppel with respect to, any subsequent failure to
comply with this agreement. The remedies provided in this agreement are cumulative and not
exclusive of any remedies provided by law.

H. CFIUS. Nothing in this agreement shall relieve Project Owner or its successors or
assigns from complying with 31 CFR part 800 (Mergers, Acquisitions, and Takeovers by
Foreign Persons) nor prevent or limit the parties from communicating in any form with CFIUS.

1. Anti-Deficiency. For the DoD parties, this agreement may be subject to the availability of
appropriated funds and sufficient resources. No provision in this agreement shall be interpreted
to require obligation or payment of funds in violation of the Anti-Deficiency Act, 31 U.S.C.
section 1341.

J. Disclosure. The parties may freely disclose this agreement with any person or entity.
DoD will post the agreement on the Siting Clearinghouse website. Project Owner may mark any
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part of any document it believes to be proprietary or competition sensitive and that it wants DoD
or the MILDEP to exempt from disclosure. The DoD parties will only disclose any such marked
information in accordance with the provisions of 5 U.8.C. section 552 (the Freedom of
Information Act).

K. No Third Party Beneficiaries. Nothing in this agreement, express or implied, is
intended to give to, or shall be construed to confer upon, any person not a party any remedy or
claim under or by reason of this agreement. This agreement shall be for the sole and exclusive
benefit of the parties and their respective successors and assigns.

L. Full and Complete Satisfaction. The completion of the obligations of each of the
parties under this agreement constitute the full and complete satisfaction of those obligations.

M. Other Federal Agencies. This agreement does not bind any Federal agency, other than
the DoD parties, nor waive required compliance with any law or regulation.

N. Completion of Construction. Within 60 days of the completion of construction of the
Project, the Project Owner shall deliver to DoD copies of the FAA form 7460-2 for each ASN,
including the final coordinates for each turbine erected.

0. Grid Operator Protocols. Project Owner shall disclose this curtailment requirement to
the grid operator and shall comply with the mitigation agreement’s curtailment provisions,
including requesting waivers from the grid operator if grid protocols would interfere with this
mitigation agreement.

[Continued on following page]
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P. Signature/Counterparts. The parties represent and warrant that the signatories below
have authority to sign on behalf of and bind each respective party, and that no other signature is
required to bind that party. This agreement may be executed in several counterparts, each of
which shall be deemed an original, all of which shall constitute but one and the same instrument.

IN WITNESS WHEREOF, the parties have executed and delivered this agreement.

FOR THE DEPARTMENT OF DEFENSE

GILLIS.WILLIAM.J  oigitaly signed by

ORDAN.10651142 i;ZIIiIEIS.WILLIAM.JORDAN.lOGSll 11/20/2020
12 Date: 2020.11.20 10:54:59 -05'00

Jordan Gillis Date
Assistant Secretary of Defense

(Sustainment)

FOR THE DEPARTMENT OF THE AIR FORCE

MORIARTY .ROBE yniarry ROBERT E 10132675
RT E . 1 01 3267584 gzte: 2020.11.06 09:48:03 -05'00'

ROBERT E. MORIARTY, P.E. Date
Deputy Assistant Secretary of the Air Force
(Installations)

FOR BUFFALO RIDGE WIND LLC

a/‘m[ﬂﬁlf— November 3, 2020

Anthonytgedroni Date
Vice President
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2020-WTE-3143-OE

ATTACHMENT A:
Federal Aviation Administration Filings

Tyler Wind Turbine 499 44.2758 -96.2256
2020-WTE-3144-OE | Tyler Wind Turbine 499 44.2756 -96.2048
2020-WTE-3145-OE | Tyler Wind Turbine 499 44,2577 -96.2531
2020-WTE-3146-OF | Tyler Wind Turbine 499 44.2609 -96.2488
2020-WTE-3147-OE | Tyler Wind Turbine 499 44,2643 -96.2437
2020-WTE-3148-OE | Tyler Wind Turbine 499 44.2656 -96.2363
2020-WTE-3149-OE | Tyler Wind Turbine 499 44,2631 -96.2240
2020-WTE-3150-OF | Tyler Wind Turbine 453 44.2531 -96.2150
2020-WTE-3151-OFE | Tyler Wind Turbine 499 44.2592 -96.2074
2020-WTE-3152-OF | Tyler Wind Turbine 499 44.2663 -96.2072
2020-WTE-3153-OF | Tyler Wind Turbine 499 44,2536 -96.1954
2020-WTE-3154-OF | Tyler Wind Turbine 499 44.2583 -96.1882
2020-WTE-3155-OF | Tyler Wind Turbine 499 44,2435 -96.2471
2020-WTE-3156-OF | Tyler Wind Turbine 499 442512 -96.2433
2020-WTE-3157-OF | Tyler Wind Turbine 499 44,2345 -96.2643
2020-WTE-3158-OF | Tyler Wind Turbine 499 44.2430 -96.2174
2020-WTE-3159-OF | Tyler Wind Turbine 499 44,2452 -96.1823
2020-WTE-3160-OE | Tyler Wind Turbine 499 44.2450 -96.1764
2020-WTE-3161-OF | Tyler Wind Turbine 499 44.2457 -96.2084
2020-WTE-3162-OE | Tyler Wind Turbine 499 442434 -96.1877
2020-WTE-3163-OE | Tyler Wind Turbine 499 44.2359 -96.1977
2020-WTE-3164-OE | Tyler Wind Turbine 499 442502 -96.2652
2020-WTE-3165-OF | Tyler Wind Turbine 499 44.2466 -96.2708
2020-WTE-3166-OE | Tyler Wind Turbine 499 44.2349 -96.2778
2020-WTE-3167-OE | Tyler Wind Turbine 499 442348 -96.2720
2020-WTE-3168-OFE | Tyler Wind Turbine 453 44.2304 -96.2525
2020-WTE-3169-0OF | Tyler Wind Turbine 499 44.2178 -96.2935
2020-WTE-3170-OE | Tyler Wind Turbine 499 44,2207 -96.2896
2020-WTE-3171-OFE | Tyler Wind Turbine 499 442178 -96.2728
2020-WTE-3172-OFE | Tyler Wind Turbine 499 442215 -96.2567
2020-WTE-3173-OE | Tyler Wind Turbine 453 44.2364 -96.2573
2020-WTE-3174-OFE | Tyler Wind Turbine 499 44.2169 -96.2454
2020-WTE-3175-OF | Tyler Wind Turbine 499 44.2289 -96.2869
2020-WTE-3176-OE | Tyler Wind Turbine 499 44.2054 -96.2658
2020-WTE-3177-OE | Tyler Wind Turbine 499 44.2067 -96.2526
2020-WTE-3178-0OE | Tyler Wind Turbine 499 44.2178 -96.2673
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2020-WTE-3179-OFE | Tyler | MN Wind Turbine 499 44.2054 -96.2958
2020-WTE-3180-OF | Tyler | MN Wind Turbine 499 44.2154 -96.2522
2020-WTE-3181-OFE | Tyler | MN Wind Turbine 499 44,2288 -96.2023
2020-WTE-3182-OE | Tyler | MN Wind Turbine 499 44,2371 -96.2050
2020-WTE-3183-OF | Tyler | MN | Wind Turbine (Alternate) 499 44.2765 -96.2141
2020-WTE-3184-OF [ Tyler | MN | Wind Turbine (Alternate) 453 44.2058 -96.2143
2020-WTE-3185-0E | Tyler | MN | Wind Turbine (Alternate) 453 442072 -96.2238
2020-WTE-3186-OF | Tyler | MN | Wind Turbine (Alternate) 499 44.2081 -96.2313
2020-WTE-3187-0OFE | Tyler | MN | Wind Turbine (Alternate) 499 44.2657 -96.2295
2020-WTE-4508-0OFE | Tyler | MN | Meteorological Tower 299 44.2676 -96.2387
140f 16

AGREEMENT AMONG THE DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCE, AND BUFFALO RIDGE WIND LLC
ADDRESSING THE BUFFALO RIDGE WIND PROJECT NEAR TYLER, MINNESOTA




ATTACHMENT B:
Buffalo Ridge Wind Project Map and Project Area Coordinates

. Buffalo Ridge
Project Area
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ATTACHMENT C:
Curtailment Communications Protocol

Section 1. Notices.

The following persons shall be the primary points of contact (POCs) for the parties for purposes
of administering this agreement. Any party may change its POC by providing written
notification of the change to the other parties at least 30 days in advance of the change taking
effect. POC changes take effect immediately upon notification.

A. DoD.

1. Executive Director, Military Aviation and Installation Assurance Siting
Clearinghouse, 3400 Defense Pentagon, Room 5C646, Washington, DC 20301-3400

2. NORAD Radar Analysis Branch, 250 Vandenberg Street, Ste B016, Peterson AFB,
CO, 80914, email: n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil

B. MILDEP. Director, Air Force Mission Sustainment, Office of the Assistant Secretary of
the Air Force for Installations, Environment, and Energy, 1665 Air Force Pentagon, Room
4B941, Washington, DC 20330-1665, email: usaf.pentagon.saf-ie.mbx.saf-ieim-
workflow(@mail.mil

C. Project Owner. Buffalo Ridge Wind LLC, 700 Universe Bivd, Juno Beach, FL 33408,
Attention: Anthony Pedroni, Vice President, Development, Email: Anthony.pedroni@nee.com

Section 2. Criteria for Curtailment.
The parties agree that the following protocol will be used for communication between Project

Owner and the MILDEP in the event curtailment of wind turbine operations will occur under
circumstances delineated in Section 4 of the main agreement.

Section 3. Communications Protocol for a National Security or Defense Purpose.

Under circumstances described in Section 4.C of the main agreement, the applicable NORAD
Air Defense Sector (ADS) will call the Project Operations Center at 561-694-3636 and request
immediate curtailment. Advance notification is unlikely due to the unpredictable and dynamic
nature of NORAD air defense events. The applicable NORAD ADS will call the Project
operations center as soon as possibie after the air defense event is terminated and curtailment is
no longer required.
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