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AGREEMENT AMONG 
THE DEPARTMENT OF DEFENSE, 

THE DEPARTMENT OF THE AIR FORCE, 
AND 

HARVEST HILLS WIND LLC, 
ADDRESSING THE HARVEST HILLS WIND PROJECT 

NEAR COLFAX, WASHINGTON 

This is an agreement among the Department of Defense (DoD), acting through the Military 
Aviation and Installation Assurance Siting Clearinghouse, the Department of the Air Force 
(DAF), acting through the Deputy Assistant Secretary of the Air Force for Installations 
(collectively, the “DoD parties”), and Harvest Hills Wind LLC (Project Owner).  Together, these 
three entities are referred to as “parties” and individually as a “party.”  Any reference to “DoD 
parties” means both parties and does not indicate that one party acts for or on behalf of the other.  
In this agreement, DoD does not include the United States Army Corps of Engineers when 
engaged in its civil works program, including any permitting actions. 

This agreement is entered into pursuant to section 183a of title 10, United States Code 
(U.S.C.), and part 211 of title 32, Code of Federal Regulations (CFR). 

Attachments A, Federal Aviation Administration Filings; B, Harvest Hills Wind Project Map 
and Project Area Coordinates; and C, Curtailment Communications Protocol, are attached to 
this agreement and made a part hereof. 

For good and valuable consideration, the receipt of which is hereby acknowledged, the 
parties agree as follows: 

SECTION 1.  PURPOSE. 

A. Objective.  The objective of this agreement is to mitigate any potential adverse impact
and to minimize risks to national security while allowing the Harvest Hills Wind Project 
(Project) to proceed with development. 

B. De-confliction.  As the Project was originally filed, its spinning turbine blades would
conflict with North American Aerospace Defense Command’s (NORAD) operation of the 
Spokane-Mica Peak, Washington Air Route Surveillance Radar-4 (ARSR-4).  The parties have 
focused on de-conflicting these activities and agree that the terms below will allow the mutual 
goals of the parties to be met, including the protection of the ARSR-4, which promotes national 
security, and protection of the National Airspace System, while supporting military readiness. 
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SECTION 2.  DEFINITIONS. 

A. Access.  “Access” means either to enter a physical space or to remotely read, copy, edit,
divert, release, alter the state of, or otherwise affect information technology systems (e.g., 
network, data, security, software, hardware). 

B. Actual Curtailment Hours.  [RESERVED]

C. ASN.  Federal Aviation Administration Aeronautical Study Number.

D. Banked Hours.  [RESERVED]

E. CFIUS.  Committee on Foreign Investment in the United States.

F. CFR.  Code of Federal Regulations.

G. Curtailment.  The cessation of wind turbine operations when the wind turbine blades are
not spinning and are locked.  Curtailment requires that all of a turbine’s rotor blades be 
completely precluded from rotation about the rotor hub.  

H. DAF.  The Department of the Air Force, a military department of the United States.

I. Day.  A calendar day unless indicated otherwise.

J. DoD.  Department of Defense, an executive department of the United States.

K. FAA.  Federal Aviation Administration, an agency of the United States Department of
Transportation 

L. Fiscal Year.  [RESERVED]

M. Hour.  [RESERVED]

N. National Security or Defense Purpose.  An emergency circumstance where the
President of the United States, the Secretary of Defense, or a combatant commander under 10 
U.S.C. section 164 directs a change to the mission of NORAD in support of emergency 
circumstances.  An emergency circumstance does not include routine changes to the mission of 
NORAD.  A NORAD air defense event is an emergency circumstance under this definition. 

O. Project.  The Harvest Hills Wind Project, which will consist of no more than 70 of the 95
wind turbines filed with the FAA and no more than six (6) permanent meteorological evaluation 
towers (METs) identified on Attachment A by ASN or by substitute ASNs submitted in 
accordance with Section 10.A of this agreement.  The six (6) Project METs are to be filed by the 
Project Owner within 12 months of the execution of this agreement in accordance with Section 
3.E.2.
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P. Project Owner.  Harvest Hills Wind LLC, and its successors and assigns.

Q. Radar Adverse-impact Management (RAM).  The technical process designed to
minimize the adverse impact of obstruction interference on a radar system.  Involves a visit to 
the radar site by technicians to adjust applicable radar parameters. 

R. Siting Clearinghouse.  The Military Aviation and Installation Assurance Siting
Clearinghouse established pursuant to 10 U.S.C. section 183a. 

S.  U.S.C.  United States Code. 

SECTION 3.  MITIGATION WITH VOLUNTARY CONTRIBUTION. 

A. In General.  This agreement is structured to ensure Project Owner may construct and
operate the Project without adversely impacting military operations and readiness.  Project 
Owner agrees to limit the total number of Project wind turbines constructed to no more than 70 
with a maximum height of 699 feet above ground level (AGL).  Project Owner agrees to build no 
more than six (6) permanent METs with a maximum height of 430 feet AGL.  Project Owner 
agrees to restrict the construction of the wind turbines and METs to the Project area depicted in 
Attachment B.  The specific geographic coordinates outlining the designated Project Area are 
also provided in Attachment B.  Project Owner shall notify NORAD via email  
(n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil) when the Project is within 30-60 days of 
completion (for RAM scheduling purposes) and again when the Project is complete and 
operational such that the RAM can actually be accomplished.  Project Owner shall notify 
NORAD via email (n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil) and DAF via email 
(SAF.IEI.Encroachment@us.af.mil) immediately after any new ASNs associated with the Project 
are filed with the FAA that are not listed in Attachment A. 

B. Impact Analysis during Test Energy Phase.  [RESERVED]

C. Voluntary Contribution.  Subject to the terms and conditions of this agreement, Project
Owner shall pay to DoD, within 10 days of the operational date of the Project, the amount of 
$80,000.  DoD will use these funds to offset the cost of measures undertaken by DoD to mitigate 
adverse impacts of this Project or other energy projects within the meaning of 10 U.S.C. section 
183a on military operations and readiness or to conduct studies of potential measures to mitigate 
such impacts.  DoD will accept such payment as a voluntary contribution of funds pursuant to 10 
U.S.C. section 183a.  Such voluntary contribution may be in addition to voluntary contributions 
made by other project owners, and such other contributions may be in amounts different from 
that made by Project Owner.  DoD will accept the voluntary contribution on behalf of the DoD 
parties and will transfer the funds to appropriate accounts.  All voluntary contributions shall be 
paid electronically through Pay.gov. 

1. Project Owner shall use one of the following two methods of making payment:
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a. ACH Debit (preferred). ACH debit authorizes Pay.gov to request a payment 
immediately upon processing. Many institutions use ACH debit blocks as a precaution to 
prevent accidental withdrawals from unauthorized sources. In order to ensure the 
transaction is not blocked, Project Owner will use DoD’s specified ID number as an 
exception for the debits authorized on the Pay.gov site. The ID for this specific 
collection is 00008522Z4. 

 
b. ACH Credit. ACH Credit is a promise to arrange a payment from the promisor’s 

bank account to the agency being paid. 
 

2. To complete a voluntary contribution transaction: 
 

a. Visit the Pay.gov website: https://www.pay.gov/public/form/start/579188704. 
 

b. Fill out the form provided on the site. 
 

c. Once submitted, print a copy of the confirmation for your records. 
 

3. Data to include on submittal: 
 

a. Collection Number: 2023HarvestHills 
 

b. Description: $80,000.00 
 

c. For further assistance, visit Pay.gov Web Help section: 
https://www.pay.gov/WebHelp/HTML/about.html 

 
DoD Office for voluntary contribution settlement: 
WHS Financial Management Directorate 
4800 Mark Center Drive 
Alexandria, VA 22350 
Office: 703-545-0048 / 0028 
Email: whs.mc-alex.fmd.mbx.system-division@mail.mil 

 
The DoD Parties agree to provide any information reasonably required by Project Owner to 

process the payment such that external auditors may verify the payment. Project Owner will 
notify the Clearinghouse when a contribution has been transmitted. 

 
D. Amendment of Applications. [RESERVED] 



5 of 18 
AGREEMENT AMONG THE DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCE, AND HARVEST HILLS WIND LLC, 

ADDRESSING THE HARVEST HILLS WIND PROJECT NEAR COLFAX, WASHINGTON 

E. Withdrawal of Objections.

1. Within 10 calendar days of the execution of this agreement, the DoD parties shall
deliver to the FAA “No Objections with Provisions” for the ASNs corresponding to the wind 
turbine locations listed in Attachment A.  The “Provisions” will incorporate by reference this 
agreement, referring to it by its title, the date executed, and its signatories.  

2. Project Owner may apply to the FAA for six (6) ASNs for METs within 12 months of
the execution of this agreement.  The DoD parties shall deliver to the FAA “No Objections 
with Provisions” for the ASNs corresponding to the METs, provided that the total number of 
METs does not exceed six (6), that the proposed height of the METs does not exceed 430 
feet AGL, and a statement is incorporated into FAA’s OE/AAA system into the MET ASNs 
referencing this agreement, referring to it by its title, the date executed and its signatories.  
The “Provisions” will incorporate by reference this agreement, referring to it by its title, the 
date executed, and its signatories. 

3. All parties agree that, if Project Owner requests to extend the effective period of
FAA’s Determination of No Hazard to Air Navigation in accordance with 14 CFR section 
77.35, then the DoD parties agree to deliver to the FAA “No Objections with Provisions” to 
such an extension as requested, provided that the affected ASNs are listed on Attachment A 
(as amended, if applicable, in accordance with Section 10.A), do not exceed the maximum 
heights specified in Section 3.A, and are located within the siting parameters of the Project 
area specified in Attachment B of this agreement or any amendments to this agreement, that 
the total number of structures for the Project still does not exceed 70 wind turbines and six 
(6) METs, and a statement is incorporated into FAA’s OE/AAA system referencing this
agreement, referring to it by its title, the date executed and its signatories.

4. The DoD parties agree not to object to the construction and operation of the Project
before any federal, state, or local regulatory entity with jurisdiction over the Project (except 
as provided in sections 6.B and 10.H of this agreement), provided that Project Owner is in 
material compliance with the terms of this agreement and that Project Owner has disclosed to 
the DoD parties in writing all material facts necessary to fully assess potential adverse 
impacts and all material facts relevant to other federal, state, or local regulatory entity 
jurisdictional matters. 

F. Other Regulatory Actions.  This agreement shall not prevent or limit the DoD parties
from communicating in any form with any regulatory body or agency with jurisdiction or 
possible jurisdiction over matters affecting NORAD and the Spokane-Mica Peak, Washington 
ARSR-4 beyond the Project. 

SECTION 4.  CURTAILMENT. 

A. Curtailment for Test Purposes.  [RESERVED]

B. Curtailment for Training Purposes.  [RESERVED]
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C. Curtailment for a National Security or Defense Purpose.  Upon request by NORAD,
Project Owner agrees to immediately curtail wind turbine operations for a national security or 
defense purpose utilizing the communication protocol set out in Attachment C.  Such curtailment 
may not be requested except for a national security or defense purpose.  Curtailment for a 
national security or defense purpose will be temporary in nature and extend only so long as is 
absolutely necessary to meet the discrete, temporary, and stated national security or defense 
purpose.  This agreement in no way precludes Project Owner from seeking any available legal 
remedies for any curtailment associated with a national security emergency other than 
challenging the curtailment itself.  Any request for curtailment under this subsection will be 
communicated by either DoD party or applicable NORAD Air Defense Sector (ADS) to Project 
Owner and will include the releasable portions of the President’s, the Secretary’s, or the 
combatant commander’s mission order. 

D. Curtailment for Establishing Baselines.  [RESERVED]

E. Wear and Tear.  It is a fundamental premise of this agreement that the limited
curtailment expected to be required from this agreement will not cause excess wear and tear on 
the Project.  Project Owner agrees that it is responsible for any damage or wear and tear to the 
turbines as a result of curtailment (as defined in Section 2.G) pursuant to this agreement. 

F. Disclosure of Curtailment Request.  Project Owner acknowledges that there may be
national security considerations associated with any request by NORAD for curtailment in 
accordance with the terms of this agreement and any curtailment resulting therefrom.  Project 
Owner therefore agrees not to disclose any such request or any curtailment resulting therefrom 
without the prior consent of DAF, and the DAF agrees that consent to disclose to a business 
entity with which a non-disclosure agreement is in place will not be unreasonably withheld. 

SECTION 5.  REVIEW OF BUSINESS ENTITIES. 

A. Protection of Defense Capabilities.  It is a priority for the DAF to protect national
defense capabilities and military operations, including military installations, research, 
development, test and evaluation activities, and military readiness activities from compromise 
and exploitation that may occur due to an activity under foreign control operating in the vicinity 
of those national defense capabilities and military operations.   

B. Advance Notice.

1. Project Owner shall provide advance written notice to the DAF of the following:

a. The names of entities and persons having a direct ownership interest in the Project.

b. The names of the material vendors, entities, and persons with which Project
Owner will potentially execute contracts to perform construction, supply turbines, or 
conduct operations activities at the location of the Project. 
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c. The names of any foreign entities and persons being allowed to access the wind
turbine structures and associated data systems. 

2. For those entities and persons identified under paragraph 5.B.1.a and 5.B.1.b, the DAF
agrees to identify to Project Owner, no later than 30 days after the effective date of this 
agreement, any entity and person posing a security concern.  For those entities and persons 
identified under paragraph 5.B.1.c, the DAF agrees to identify to Project Owner, no later than 
30 days after the receipt of the name of any foreign entity and person being allowed to access 
the wind turbines and associated data systems, any entity and person posing a security 
concern.  Project Owner agrees to enter into negotiations with the DoD parties in order to 
mitigate any such concern.  Any such security concern must be resolved prior to allowing 
access to the site by such persons or representatives of such entities or the use of wind 
turbines or other permanent on-site equipment manufactured by such entity.  

3. Project Owner agrees to provide advance written notice to the DAF of Project
Owner’s use of any material vendor not previously screened pursuant to this section.  The 
term “material” used in this subsection means “significant, influential, or relevant.”  Project 
Owner shall allow the DAF 30 days following such a notice to conduct a security review and 
assess any security concern.  Project Owner will provide advance written notice of a potential 
new material vendor but need not wait 30 days if an unexpected situation arises for which 
employing services or vendors immediately is prudent for the operation of the Project. 

SECTION 6.  ASSIGNMENT. 

A. Right to Assign.  This agreement shall be binding upon Project Owner and its successors
and assigns.  If Project Owner and its successors or assigns (assignors) elect to sell, convey, 
mortgage, assign, or otherwise transfer all or any part of its interests and obligations in the assets 
comprising the Project (assignment) to any third party (assignee), assignor shall cause such 
assignee to expressly acknowledge the existence of this agreement.  The assignor shall provide a 
copy of this agreement to the assignee.  The assignee shall provide new point of contact 
information (as in Section 8) to the DoD parties. 

B. Notice of Assignment to CFIUS.  If the prospective assignee is a foreign national or
foreign-owned or -controlled business entity, assignor and the proposed assignee shall jointly 
provide notice of the proposed transaction to CFIUS in accordance with applicable regulations 
(subpart D of 31 CFR part 800) and provide a copy of the notice to the DAF.  Nothing in this 
agreement shall prohibit or limit DoD from objecting to the transaction before CFIUS, nor limit 
communications with CFIUS during national security reviews and investigations, and, should 
mitigation result, during mitigation, tracking, and post-consummation monitoring and 
enforcement, pursuant to applicable statutes and regulations. 

C. Effect of Assignment.  Upon an assignment, assignor shall be relieved of any obligations
or liabilities under this agreement to the extent that the assignee has assumed in writing such 
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obligations or liabilities and provided that Project Owner has provided a copy of the assignment, 
including the assumption of obligations and liabilities, to the DoD parties. 

SECTION 7.  EFFECTIVE DATE AND EXPIRATION. 

A. Effective Date.  This agreement becomes effective on the date when all parties have
signed. 

B. Expiration.  This agreement shall expire and have no further force and effect upon the
occurrence of the earlier of the following: 

1. Construction of the Project has not commenced within the time prescribed under 14
CFR sections 77.33 and 77.35. 

2. The Project is decommissioned.

3. The Spokane-Mica Peak, Washington ARSR-4 permanently ceases operations.
However, if the current radar is replaced with a radar system that has similar needs for 
mitigation, then this agreement shall not expire. 

4. Termination of the agreement by written mutual agreement of the parties.

C. Actions Prior to Expiration.  Any activities engaged in by the parties (including the
expenditure of part or all of any voluntary contribution) that occurred prior to expiration of this 
agreement shall remain valid and continue in effect, notwithstanding the expiration of the 
agreement. 

SECTION 8.  POINTS OF CONTACT AND NOTIFICATION. 

A. Points of Contact (POCs).  The following persons shall be the primary POCs for the
parties for purposes of this agreement.  Any notice, request, or other communication to be 
provided pursuant to this agreement shall be delivered to the POCs.  Any party may change its 
POC by providing written notification of the change to the other parties at least 30 days in 
advance of the change taking effect. 

1. DoD.

a. Executive Director, Military Aviation and Installation Assurance Siting
Clearinghouse, 3400 Defense Pentagon, Room 5C646, Washington, DC 20301-3400, 
osd.dod-siting-clearinghouse@mail.mil 

b. Headquarters NORAD Radar Analysis Branch, 250 Vandenberg Street, Ste B016,
Peterson AFB, CO, 80914, n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil 
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2. DAF.  Director, Air Force Mission Sustainment, Office of the Assistant Secretary of
the Air Force for Installations, Environment, and Energy, 1665 Air Force Pentagon, Room 
4B941, Washington, DC 20330-1665, SAF.IEI.Encroachment@us.af.mil 

3. Project Owner.  Harvest Hills Wind LLC, 1417 NW Everett St, Portland, OR 97209,
Attention: Jade Scheele, Jdsch@vestas.com 

B. Notification.  Any written notice shall be sent by registered or certified mail, postage
prepaid, sent by a nationally recognized overnight delivery service that provides a receipt for 
delivery, or hand delivered.  A notice shall be deemed received when delivered to the recipient’s 
address. 

SECTION 9.  BREACH AND DISPUTE RESOLUTION. 

If a party believes that another party has breached this agreement, it shall provide written 
notice of the breach within 30 days of discovery of the breach to all other parties and provide the 
breaching party a reasonable opportunity (but in all cases at least 30 days from delivery of such 
notice) to cure the breach.  Failure to provide notice within such 30-day period only waives the 
rights with respect to the periods from after the expiration of such 30-day period and until the 
date when the notice was given.  If there is a dispute between the involved parties as to whether a 
breach occurred, the involved parties agree to attempt to resolve the dispute beginning with 
Project Owner and representatives of the DAF and NORAD.  Disputes may be elevated, on the 
part of the DoD parties, to the DAF headquarters and then to the Executive Director of the Siting 
Clearinghouse.  If the breach is not cured or resolved after this initial dispute resolution process, 
any party may seek to enforce this agreement.  Each party specifically reserves any and all rights 
or causes of action it may have either at law or in equity to require compliance with any 
provision of this agreement.  Each party reserves the right to enforce or refrain from enforcing 
against another party the terms of this agreement as it sees fit and failure to enforce does not act 
to excuse future breaches. 

SECTION 10.  GENERAL PROVISIONS. 

A. Amendments.  Any party to this agreement may request that it be amended, whereupon
the parties agree to consult to consider such amendments.  Any amendment to this agreement 
shall become effective when signed by all of the parties unless its terms provide for a different 
effective date.  Amendments only providing substitute ASNs within the Project boundary, with 
no change to height or total numbers of Project wind turbines and METs as set forth in Section 
3.A of this agreement, need only be signed by the DAF’s and Project Owner’s designated Project
officers if filed with FAA within 12 months of the effective date of this agreement.  Project
Owner shall notify NORAD via email (n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil) and
DAF via email (SAF.IEI.Encroachment@us.af.mil) immediately after any new ASNs associated
with the Project are filed with the FAA that are not listed in Attachment A.
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B. Integration.  This agreement contains the entire agreement and understanding between
the parties with respect to all of the subject matter contained herein, thereby merging and 
superseding all prior agreements and representations by the parties with respect to such subject 
matter. 

C. Governing Law.  This agreement shall be governed by and construed in accordance with
the laws of the United States and the State of Washington, as may be applicable. 

D. Interpretation.  In the event an ambiguity or question of intent or interpretation arises,
this agreement shall be construed as if drafted jointly by the parties and no presumption or 
burden of proof shall arise favoring or disfavoring any party by virtue of authorship of any of the 
provisions of this agreement.  Any reference to any Federal, state, interstate, local, or foreign 
statute or law shall be deemed also to refer to all rules and regulations promulgated thereunder, 
as they may have been amended from time to time, unless the context requires otherwise. 

E. Headings and Titles.  The headings or section titles contained in this agreement are
inserted solely for convenience and do not constitute a part of this agreement between the parties, 
nor should they be used to aid in any manner in the construction of this agreement. 

F. Severability.  If any term, provision, or condition of this agreement is held to be invalid,
void, or unenforceable by a governmental authority and such holding is not or cannot be 
appealed further, then such invalid, void, or unenforceable term, provision, or condition shall be 
deemed severed from this agreement and all remaining terms, provisions, and conditions of this 
agreement shall continue in full force and effect.  The parties shall endeavor in good faith to 
replace such invalid, void, or unenforceable term, provision, or condition with valid and 
enforceable terms, provisions, or conditions that achieve the purpose intended by the parties to 
the greatest extent permitted by law. 

G. Waivers; Remedies Cumulative.  There is no implied waiver of rights under this
agreement.  No failure or delay on the part of a party in exercising any of its rights under this 
agreement or in insisting upon strict performance of provisions of this agreement, no partial 
exercise by either party of any of its rights under this agreement, and no course of dealing 
between the parties shall constitute a waiver of the rights of any party under this agreement, 
other than the requirement to raise a matter of breach within 30 days of discovery.  Any waiver 
shall be effective only by a written instrument signed by the party granting such waiver, and such 
waiver shall not operate as a waiver of, or estoppel with respect to, any subsequent failure to 
comply with this agreement.  The remedies provided in this agreement are cumulative and not 
exclusive of any remedies provided by law. 

H. CFIUS.  Nothing in this agreement shall relieve Project Owner or its successors or
assigns from complying with 31 CFR part 800 (Mergers, Acquisitions, and Takeovers by 
Foreign Persons) nor prevent or limit the parties from communicating in any form with CFIUS. 

I. Anti-Deficiency.  For the DoD parties, this agreement is subject to the availability of
appropriated funds and sufficient resources.  No provision in this agreement shall be interpreted 
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to require obligation or payment of funds in violation of the Anti-Deficiency Act, 31 U.S.C. 
section 1341. 

J. Disclosure.  The parties may freely disclose this agreement with any person or entity.
DoD will post the agreement on the Siting Clearinghouse website.  Project Owner may mark any 
part of any document it believes to be proprietary or competition sensitive and that it wants DoD 
or the DAF to exempt from disclosure.  The DoD parties will only disclose any such marked 
information in accordance with the provisions of 5 U.S.C. section 552 (the Freedom of 
Information Act).  

K. No Third-Party Beneficiaries.  Nothing in this agreement, express or implied, is
intended to give to, or shall be construed to confer upon, any person not a party any remedy or 
claim under or by reason of this agreement.  This agreement shall be for the sole and exclusive 
benefit of the parties and their respective successors and assigns. 

L. Full and Complete Satisfaction.  The completion of the obligations of each of the
parties under this agreement constitute the full and complete satisfaction of those obligations. 

M. Other Federal Agencies.  This agreement does not bind any Federal agency, other than
the DoD parties, nor waive required compliance with any law or regulation. 

N. Completion of Construction.  Within 60 days of the completion of construction of the
Project, Project Owner shall deliver to DoD copies of the FAA form 7460-2 for each ASN, 
including the final coordinates for each turbine erected. 

O. Grid Operator Protocols.  Project Owner shall disclose this curtailment requirement to
the grid operator and shall comply with the mitigation agreement’s curtailment provisions, 
including requesting waivers from the grid operator if grid protocols would interfere with this 
mitigation agreement. 

[Continued on the following page] 
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P. Signature/Counterparts. The parties represent and warrant that the signatories below
have authority to sign on behalf of and bind each respective party, and that no other signature is 
required to bind that party. This agreement may be executed in several counterparts, each of 
which shall be deemed an original, all of which shall constitute but one and the same instrument. 

IN WITNESS WHEREOF, the parties have executed and delivered this agreement. 

FOR THE DEPARTMENT OF DEFENSE 

Brendan M. Owens Date 
Assistant Secretary of Defense for  
Energy, Installations, and Environment 

FOR THE DEPARTMENT OF THE AIR FORCE 

ROBERT E. MORIARTY, P.E., SES Date 
Deputy Assistant Secretary of the Air Force 
(Installations) 

FOR HARVEST HILLS WIND LLC 

Jan 20, 2023 

Chris Rogers Date 
President 

MORIARTY.RO
BERT.E.101326
7584

Digitally signed by 
MORIARTY.ROBERT.E.10
13267584
Date: 2023.02.07 06:10:54 
-05'00'

02/07/2023

02/23/2023
OWENS.BREN
DAN.M.103045
1844

Digitally signed by 
OWENS.BRENDAN.M.103
0451844
Date: 2023.02.23 13:26:28 
-05'00'
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AGREEMENT AMONG THE DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCE, AND HARVEST HILLS WIND LLC, 

ADDRESSING THE HARVEST HILLS WIND PROJECT NEAR COLFAX, WASHINGTON 

ATTACHMENT A 
Federal Aviation Administration Filings 

ASN Str. Type City State 
Height 
(AGL) Latitude Longitude 

2022-WTW-3099-OE Wind Turbine Colfax WA 699' 46.8958 -117.2358
2022-WTW-3100-OE Wind Turbine Colfax WA 699' 46.9007 -117.2270
2022-WTW-3101-OE Wind Turbine Colfax WA 699' 46.9075 -117.2189
2022-WTW-3102-OE Wind Turbine Colfax WA 699' 46.9022 -117.2065
2022-WTW-3103-OE Wind Turbine Colfax WA 699' 46.9024 -117.1935
2022-WTW-3104-OE Wind Turbine Colfax WA 699' 46.9078 -117.2053
2022-WTW-3105-OE Wind Turbine Colfax WA 699' 46.9086 -117.1871
2022-WTW-3106-OE Wind Turbine Colfax WA 699' 46.9154 -117.1942
2022-WTW-3107-OE Wind Turbine Colfax WA 699' 46.9248 -117.1832
2022-WTW-3108-OE Wind Turbine Colfax WA 699' 46.9194 -117.1835
2022-WTW-3109-OE Wind Turbine Colfax WA 699' 46.9165 -117.1772
2022-WTW-3110-OE Wind Turbine Colfax WA 699' 46.9128 -117.1732
2022-WTW-3111-OE Wind Turbine Colfax WA 699' 46.9086 -117.1691
2022-WTW-3112-OE Wind Turbine Colfax WA 699' 46.9050 -117.1767
2022-WTW-3113-OE Wind Turbine Colfax WA 699' 46.9000 -117.1841
2022-WTW-3114-OE Wind Turbine Colfax WA 699' 46.8952 -117.1865
2022-WTW-3115-OE Wind Turbine Colfax WA 699' 46.8914 -117.1885
2022-WTW-3116-OE Wind Turbine Colfax WA 699' 46.8873 -117.1902
2022-WTW-3117-OE Wind Turbine Colfax WA 699' 46.8826 -117.1902
2022-WTW-3118-OE Wind Turbine Colfax WA 699' 46.8899 -117.2496
2022-WTW-3119-OE Wind Turbine Colfax WA 699' 46.8882 -117.2399
2022-WTW-3120-OE Wind Turbine Colfax WA 699' 46.8841 -117.2313
2022-WTW-3121-OE Wind Turbine Colfax WA 699' 46.8830 -117.2074
2022-WTW-3122-OE Wind Turbine Colfax WA 699' 46.8790 -117.2204
2022-WTW-3123-OE Wind Turbine Colfax WA 699' 46.8905 -117.2131
2022-WTW-3124-OE Wind Turbine Colfax WA 699' 46.8883 -117.2045
2022-WTW-3125-OE Wind Turbine Colfax WA 699' 46.8966 -117.2148
2022-WTW-3126-OE Wind Turbine Colfax WA 699' 46.8955 -117.2025
2022-WTW-3127-OE Wind Turbine Colfax WA 699' 46.9019 -117.2514
2022-WTW-3128-OE Wind Turbine Colfax WA 699' 46.9064 -117.2508
2022-WTW-3129-OE Wind Turbine Colfax WA 699' 46.9073 -117.2370
2022-WTW-3130-OE Wind Turbine Colfax WA 699' 46.9128 -117.2288
2022-WTW-3131-OE Wind Turbine Colfax WA 699' 46.9186 -117.2247
2022-WTW-3132-OE Wind Turbine Colfax WA 699' 46.9213 -117.1693
2022-WTW-3133-OE Wind Turbine Colfax WA 699' 46.9252 -117.1646
2022-WTW-3134-OE Wind Turbine Colfax WA 699' 46.9295 -117.1682

DocuSign Envelope ID: 4FF082B1-9E71-4629-B2A6-9C6C5093E94E
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AGREEMENT AMONG THE DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCE, AND HARVEST HILLS WIND LLC, 

ADDRESSING THE HARVEST HILLS WIND PROJECT NEAR COLFAX, WASHINGTON 

ASN Str. Type City State 
Height 
(AGL) Latitude Longitude 

2022-WTW-3135-OE Wind Turbine Colfax WA 699' 46.9305 -117.2119
2022-WTW-3136-OE Wind Turbine Colfax WA 699' 46.9266 -117.2075
2022-WTW-3137-OE Wind Turbine Colfax WA 699' 46.9215 -117.2036
2022-WTW-3138-OE Wind Turbine Colfax WA 699' 46.9242 -117.2241
2022-WTW-3139-OE Wind Turbine Colfax WA 699' 46.9221 -117.2396
2022-WTW-3140-OE Wind Turbine Colfax WA 699' 46.9174 -117.2397
2022-WTW-3141-OE Wind Turbine Colfax WA 699' 46.9125 -117.2560
2022-WTW-3142-OE Wind Turbine Colfax WA 699' 46.9172 -117.2561
2022-WTW-3143-OE Wind Turbine Colfax WA 699' 46.8791 -117.2979
2022-WTW-3144-OE Wind Turbine Colfax WA 699' 46.8725 -117.2815
2022-WTW-3145-OE Wind Turbine Colfax WA 699' 46.8840 -117.2668
2022-WTW-3146-OE Wind Turbine Colfax WA 699' 46.8796 -117.2800
2022-WTW-3147-OE Wind Turbine Colfax WA 699' 46.8832 -117.3008
2022-WTW-3148-OE Wind Turbine Colfax WA 699' 46.8884 -117.3027
2022-WTW-3149-OE Wind Turbine Colfax WA 699' 46.8890 -117.2749
2022-WTW-3150-OE Wind Turbine Colfax WA 699' 46.8787 -117.2598
2022-WTW-3151-OE Wind Turbine Colfax WA 699' 46.8940 -117.2792
2022-WTW-3152-OE Wind Turbine Colfax WA 699' 46.8989 -117.2782
2022-WTW-3153-OE Wind Turbine Colfax WA 699' 46.8932 -117.3011
2022-WTW-3154-OE Wind Turbine Colfax WA 699' 46.8978 -117.2973
2022-WTW-3155-OE Wind Turbine Colfax WA 699' 46.9012 -117.2919
2022-WTW-3156-OE Wind Turbine Colfax WA 699' 46.9047 -117.2782
2022-WTW-3157-OE Wind Turbine Colfax WA 699' 46.9294 -117.1916
2022-WTW-3158-OE Wind Turbine Colfax WA 699' 46.9331 -117.1947
2022-WTW-3159-OE Wind Turbine Colfax WA 699' 46.9429 -117.2026
2022-WTW-3160-OE Wind Turbine Colfax WA 699' 46.9463 -117.2110
2022-WTW-3161-OE Wind Turbine Colfax WA 699' 46.8716 -117.2554
2022-WTW-3162-OE Wind Turbine Colfax WA 699' 46.8679 -117.2521
2022-WTW-3163-OE Wind Turbine Colfax WA 699' 46.9076 -117.3175
2022-WTW-3164-OE Wind Turbine Colfax WA 699' 46.9064 -117.3095
2022-WTW-3165-OE Wind Turbine Colfax WA 699' 46.9050 -117.3028
2022-WTW-3166-OE Wind Turbine Colfax WA 699' 46.9063 -117.1363
2022-WTW-3167-OE Wind Turbine Colfax WA 699' 46.9031 -117.1480
2022-WTW-3168-OE Wind Turbine Colfax WA 699' 46.9099 -117.1483

2022-WTW-5712-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9332 -117.2311
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ADDRESSING THE HARVEST HILLS WIND PROJECT NEAR COLFAX, WASHINGTON 

ASN Str. Type City State 
Height 
(AGL) Latitude Longitude 

2022-WTW-5713-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9418 -117.2323

2022-WTW-5714-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9520 -117.2173

2022-WTW-5715-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9546 -117.2260

2022-WTW-5716-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9609 -117.2311

2022-WTW-5717-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9445 -117.1895

2022-WTW-5718-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9410 -117.1768

2022-WTW-5719-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9528 -117.1775

2022-WTW-5720-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9516 -117.1646

2022-WTW-5721-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9309 -117.1536

2022-WTW-5722-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9159 -117.1537

2022-WTW-5723-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.9140 -117.1312

2022-WTW-5724-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8997 -117.1312

2022-WTW-5725-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8767 -117.1999

2022-WTW-5726-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8711 -117.1912

2022-WTW-5727-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8655 -117.2099

2022-WTW-5728-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8552 -117.2029

2022-WTW-5729-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8528 -117.2126

2022-WTW-5730-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8525 -117.2253

2022-WTW-5731-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8579 -117.2324
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ADDRESSING THE HARVEST HILLS WIND PROJECT NEAR COLFAX, WASHINGTON 

ASN Str. Type City State 
Height 
(AGL) Latitude Longitude 

2022-WTW-5732-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8428 -117.2357

2022-WTW-5733-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8491 -117.2472

2022-WTW-5734-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8415 -117.2691

2022-WTW-5735-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8497 -117.2732

2022-WTW-5736-OE Wind Turbine 
(Alternate) Colfax WA 699' 46.8547 -117.2793

To be filed MET Colfax WA 430' TBD TBD
To be filed MET Colfax WA 430' TBD TBD 
To be filed MET Colfax WA 430' TBD TBD 
To be filed MET Colfax WA 430' TBD TBD 
To be filed MET Colfax WA 430' TBD TBD 
To be filed MET Colfax WA 430' TBD TBD 
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ADDRESSING THE HARVEST HILLS WIND PROJECT NEAR COLFAX, WASHINGTON 

ATTACHMENT B 
Harvest Hills Wind Project Map and Project Area Coordinates 

Project Area Coordinates 

Point Latitude Longitude 
1 46.9076 -117.3283
2 46.9190 -117.2617
3 46.9613 -117.2354
4 46.9615 -117.1486
5 46.9171 -117.1261
6 46.8952 -117.1253
7 46.8370 -117.1811
8 46.8401 -117.2864
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ADDRESSING THE HARVEST HILLS WIND PROJECT NEAR COLFAX, WASHINGTON 

ATTACHMENT C 
Curtailment Communications Protocol 

Section 1.  Notices.  The following persons shall be the primary points of contact (POCs) for 
the parties for purposes of administering this agreement.  Any party may change its POC by 
providing written notification of the change to the other parties at least 30 days in advance of the 
change taking effect.   

A. DoD.

1. Executive Director, Military Aviation and Installation Assurance Siting
Clearinghouse, 3400 Defense Pentagon, Room 5C646, Washington, DC 20301-3400, 
osd.dod-siting-clearinghouse@mail.mil 

2. Headquarters NORAD Radar Analysis Branch, 250 Vandenberg Street, Ste B016,
Peterson AFB, CO, 80914, n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil 

B. DAF.  Director, Air Force Mission Sustainment, Office of the Assistant Secretary of
the Air Force for Installations, Environment, and Energy, 1665 Air Force Pentagon, Room 
4B941, Washington, DC 20330-1665, SAF.IEI.Encroachment@us.af.mil 

C. Project Owner.  Harvest Hills Wind LLC, 1417 NW Everett St, Portland, OR 97209,
Attention: Jade Scheele, Jdsch@vestas.com 

Section 2.  Criteria for Curtailment.  The parties agree that the following protocol will be 
used for communication between Project Owner and NORAD in the event curtailment of wind 
turbine operations will occur under circumstances delineated in Section 4 of the main agreement. 

Section 3.  Communications Protocol for a National Security or Defense Purpose.  
Under circumstances described in Section 4.C of the main agreement, the applicable NORAD 
Air Defense Sector (ADS) will call the Project operations center at 503-327-2000 and request 
immediate curtailment.  Advance notification is unlikely due to the unpredictable and dynamic 
nature of NORAD air defense events.  The applicable NORAD ADS will call the Project 
operations center as soon as possible after the air defense event is terminated and curtailment is 
no longer required. 
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