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AGREEMENT AMONG THE DEPARTMENT OF DEFENSE, THE DEPARTMENT OF THE AIR FORCE, AND XCEL ENERGY (NORTHERN STATES POWER), 

ADDRESSING THE NOBLES WIND REPOWER PROJECT NEAR WORTHINGTON, MINNESOTA 

 

AGREEMENT AMONG 

THE DEPARTMENT OF DEFENSE, 

THE DEPARTMENT OF THE AIR FORCE, 

AND 

XCEL ENERGY (NORTHERN STATES POWER), 

ADDRESSING THE NOBLES WIND REPOWER PROJECT 

NEAR WORTHINGTON, MINNESOTA 

 

This is an agreement among the Department of Defense (DoD), acting through the Military 

Aviation and Installation Assurance Siting Clearinghouse, the Department of the Air Force 

(DAF), acting through the Deputy Assistant Secretary of the Air Force for Installations 

(collectively, the “DoD parties”), and Xcel Energy (Northern States Power) (Project Owner). 

Together, these three entities are referred to as “parties” and individually as a “party.” Any 

reference to “DoD parties” means both parties and does not indicate that one party acts for or on 

behalf of the other. In this agreement, DoD does not include the United States Army Corps of 

Engineers when engaged in its civil works program, including any permitting actions. 

 

This agreement is entered into pursuant to section 183a of title 10, United States Code 

(U.S.C.), and part 211 of title 32, Code of Federal Regulations (CFR). 

 

Attachments A, Federal Aviation Administration Filings; B, Nobles Wind Repower Project 

Map and Project Area Coordinates; and C, Curtailment Communications Protocol, are attached 

to this agreement and made a part hereof. 

 

For good and valuable consideration, the receipt of which is hereby acknowledged, the 

parties agree as follows: 

 
 

SECTION 1. PURPOSE. 

 

A. Objective. The objective of this agreement is to mitigate any potential adverse impact 

and to minimize risks to national security while allowing the Nobles Wind Repower Project 

(Project) to proceed with development. 

 

B. De-confliction. As the Project was originally filed, its spinning turbine blades would 

conflict with North American Aerospace Defense Command’s (NORAD) operation of the Tyler, 

Minnesota Common Air Route Surveillance Radar (CARSR). The parties have focused on de- 

conflicting these activities and agree that the terms below will allow the mutual goals of the 

parties to be met, including the protection of the CARSR, which promotes national security, and 

protection of the National Airspace System, while supporting military readiness. 
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SECTION 2. DEFINITIONS. 

 

A. Access. “Access” means either to enter a physical space or to remotely read, copy, edit, 

divert, release, alter the state of, or otherwise affect information technology systems (e.g., 

network, data, security, software, hardware). 

 

B. Actual Curtailment Hours.  [RESERVED] 

 

C. ASN. Federal Aviation Administration Aeronautical Study Number. 

 

D. Banked Hours. [RESERVED] 

 

E. CFIUS. Committee on Foreign Investment in the United States. 

 

F. CFR. Code of Federal Regulations. 

 

G. Curtailment. The cessation of wind turbine operations when the wind turbine blades are 

not spinning and are locked. Curtailment requires that all of a turbine’s rotor blades be 

completely precluded from rotation about the rotor hub. 

 

H. DAF. The Department of the Air Force, a military department of the United States. 

 

I. Day. A calendar day unless indicated otherwise. 

 

J. DoD. Department of Defense, an executive department of the United States. 

 

K. FAA. Federal Aviation Administration, an agency of the United States Department of 

Transportation 

 

L. Fiscal Year. [RESERVED] 

 

M. Hour. [RESERVED] 

 

N. National Security or Defense Purpose. An emergency circumstance where the 

President of the United States, the Secretary of Defense, or a combatant commander under 10 

U.S.C. section 164 directs a change to the mission of NORAD in support of emergency 

circumstances. An emergency circumstance does not include routine changes to the mission of 

NORAD. A North American Aerospace Defense Command (NORAD) air defense event falls 

under this definition. 

 

O. Project. The Nobles Wind Repower Project, which will consist of no more than 134 

wind turbines identified on Attachment A by ASN or by substitute ASNs submitted in 

accordance with Section 10.A of this agreement. 

 

P. Project Owner.  Xcel Energy (Northern States Power), and its successors and assigns. 
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Q. Radar Adverse-impact Management (RAM). The technical process designed to 

minimize the adverse impact of obstruction interference on a radar system. Involves a visit to 

the radar site by technicians to adjust applicable radar parameters. 

 

R. Siting Clearinghouse. The Military Aviation and Installation Assurance Siting 

Clearinghouse established pursuant to 10 U.S.C. section 183a. 

 

S. U.S.C. United States Code. 

 
 

SECTION 3. MITIGATION WITH VOLUNTARY CONTRIBUTION. 

 

A. In General. This agreement is structured to ensure Project Owner may construct and 

operate the Project without adversely impacting military operations and readiness. Project 

Owner agrees to limit the total number of Project wind turbines to no more than 134 wind 

turbines. Project Owner will repower 133 wind turbines at 432 feet above ground level (AGL) 

and one (1) wind turbine will be demolished and rebuilt at 499 feet AGL. Project Owner agrees 

to restrict the construction of the wind turbines to the Project area depicted in Attachment B. 

The specific geographic coordinates outlining the designated Project Area are also provided in 

Attachment B. Project Owner shall notify NORAD via email (n-nc.peterson.nj3.mbx.norad- 

j36r-omb@mail.mil) when the Project is within 30-60 days of completion (for RAM scheduling 

purposes) and again when the Project is complete and operational such that the RAM can 

actually be accomplished. 

 

B. Impact Analysis during Test Energy Phase. [RESERVED] 

 
C. Voluntary Contribution. Subject to the terms and conditions of this agreement, Project 

Owner shall pay to DoD, within 10 days of the operational date of the Project, the amount of 

$80,000. DoD will use these funds to offset the cost of measures undertaken by DoD to mitigate 

adverse impacts of this Project or other energy projects within the meaning of 10 U.S.C. section 

183a on military operations and readiness or to conduct studies of potential measures to mitigate 

such impacts. DoD will accept such payment as a voluntary contribution of funds pursuant to 10 

U.S.C. section 183a. Such voluntary contribution may be in addition to voluntary contributions 

made by other project owners, and such other contributions may be in amounts different from 

that made by Project Owner. DoD will accept the voluntary contribution on behalf of the DoD 

parties and will transfer the funds to appropriate accounts. All voluntary contributions shall be 

paid electronically through Pay.gov. 

 

1. Project Owner shall use one of the following two methods of making payment: 

 

a. ACH Debit (preferred). ACH debit authorizes Pay.gov to request a payment 

immediately upon processing. Many institutions use ACH debit blocks as a precaution to 

prevent accidental withdrawals from unauthorized sources. In order to ensure the 

transaction is not blocked, Project Owner will use DoD’s specified ID number as an 

exception for the debits authorized on the Pay.gov site. The ID for this specific 

collection is 00008522Z4. 
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b. ACH Credit. ACH Credit is a promise to arrange a payment from the promisor’s 

bank account to the agency being paid. 

 

2. To complete a voluntary contribution transaction: 

 

a. Visit the Pay.gov website: https://www.pay.gov/public/form/start/579188704. 

 

b. Fill out the form provided on the site. 

 

c. Once submitted, print a copy of the confirmation for your records. 

 

3. Data to include on submittal: 

 

a. Collection Number: 2020XcelEnergyNobles 

 

b. Description: $80,000.00 

 

c. For further assistance, visit Pay.gov Web Help section: 

https://www.pay.gov/WebHelp/HTML/about.html 

 

DoD Primary POC for voluntary contribution settlement: 

Krishna Nekkalapudi 

WHS Financial Management Directorate 

4800 Mark Center Drive 

Alexandria, VA 22350 

Office: 703-545-0048 

Email: krishnachaitanya.nekkalapudi.civ@mail.mil 

 

DoD Alternate POC for voluntary contribution settlement: 

Antonio King 

WHS Financial Management Directorate 

4800 Mark Center Drive 

Alexandria, VA 22350 

Office: 703-545-0028 

Email: antonio.d.king10.civ@mail.mil 

 

The DoD parties agree to provide any information reasonably required by Project Owner to 

process the payment such that external auditors may verify the payment. Project Owners will 

notify the Clearinghouse when the contribution has been transmitted. 

 

D. Amendment of Applications. [RESERVED] 

http://www.pay.gov/public/form/start/579188704
http://www.pay.gov/WebHelp/HTML/about.html
mailto:krishnachaitanya.nekkalapudi.civ@mail.mil
mailto:Antonio.d.king10.civ@mail.mil
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E. Withdrawal of Objections. 

 

1. Within 10 calendar days of the execution of this agreement, the DoD parties shall 

deliver to the FAA “No Objections with Provisions” for the ASNs corresponding to the wind 

turbine locations listed in Attachment A. The “Provisions” will incorporate by reference this 

agreement, referring to it by its title, the date executed, and its signatories. 

 

2. All parties agree that, if Project Owner requests to extend the effective period of 

FAA’s Determination of No Hazard to Air Navigation in accordance with 14 CFR section 

77.35, then the DoD parties agree to deliver to the FAA “No Objections with Provisions” to 

such an extension as requested, provided that the affected ASNs are listed on Attachment A 

(as amended, if applicable, in accordance with Section 10.A), do not exceed the maximum 

heights specified in Section 3.A, and are located within the siting parameters of the Project 

area specified in Attachment B of this agreement or any amendments to this agreement, that 

the total number of structures for the Project still does not exceed 134 wind turbines, and a 

statement is incorporated into FAA’s OE/AAA system referencing this agreement, referring 

to it by its title, the date executed and its signatories. 

 

3. The DoD parties agree not to object to the construction and operation of the Project 

before any federal, state, or local regulatory entity with jurisdiction over the Project (except 

as provided in sections 6.B and 10.H of this agreement), provided that Project Owner is in 

material compliance with the terms of this agreement and that Project Owner has disclosed to 

the DoD parties in writing all material facts necessary to fully assess potential adverse 

impacts and all material facts relevant to other federal, state, or local regulatory entity 

jurisdictional matters. 

 

F. Other Regulatory Actions. This agreement shall not prevent or limit the DoD parties 

from communicating in any form with any regulatory body or agency with jurisdiction or 

possible jurisdiction over matters affecting NORAD or the Tyler, Minnesota CARSR beyond the 

Project. 

 
 

SECTION 4. CURTAILMENT. 

 

A. Curtailment for Test Purposes.  [RESERVED] 

 

B. Curtailment for Training Purposes. [RESERVED] 

 

C. Curtailment for a National Security or Defense Purpose. Upon request by either DoD 

party or NORAD, Project Owner agrees to immediately curtail wind turbine operations for a 

national security or defense purpose utilizing the communication protocol set out in Attachment 

C. Such curtailment may not be requested except for a national security or defense purpose. 

Curtailment for a national security or defense purpose will be temporary in nature and extend 

only so long as is absolutely necessary to meet the discrete, temporary, and stated national 

security or defense purpose. This agreement in no way precludes Project Owner from seeking 

any available legal remedies for any curtailment associated with a national security emergency 
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other than challenging the curtailment itself. Any request for curtailment under this subsection 

will be communicated by either DoD party or applicable NORAD Air Defense Sector (ADS) to 

Project Owner and will include the releasable portions of the President’s, the Secretary’s, or the 

combatant commander’s mission order. 

 

D. Curtailment for Establishing Baselines. [RESERVED] 

 

E. Wear and Tear. It is a fundamental premise of this agreement that the limited 

curtailment expected to be required from this agreement will not cause excess wear and tear on 

the Project. Project Owner agrees that it is responsible for any damage or wear and tear to the 

turbines as a result of curtailment (as defined in Section 2.G) pursuant to this agreement. 

 

F. Disclosure of Curtailment Request. Project Owner acknowledges that there may be 

national security considerations associated with any request by the DAF for curtailment in 

accordance with the terms of this agreement and any curtailment resulting therefrom. Project 

Owner therefore agrees not to disclose any such request or any curtailment resulting therefrom 

without the prior consent of DAF, and the DAF agrees that consent to disclose to a business 

entity with which a non-disclosure agreement is in place will not be unreasonably withheld. 

 
 

SECTION 5. REVIEW OF BUSINESS ENTITIES. 

 

A. Protection of Defense Capabilities. It is a priority for the DAF to protect national 

defense capabilities and military operations, including military installations, research, 

development, test and evaluation activities, and military readiness activities from compromise 

and exploitation that may occur due to an activity under foreign control operating in the vicinity 

of those national defense capabilities and military operations. 

 

B. Advance Notice. 

 

1. Project Owner shall provide advance written notice to the DAF of the following: 

 

a. The names of entities or persons having a direct ownership interest in the Project. 

 

b. The names of the material vendors, entities and persons with which Project Owner 

will potentially execute contracts to perform construction, supply turbines, or conduct 

operations activities at the location of the Project. 

 

c. The names of any foreign entities or persons being allowed to access the wind 

turbine structures and associated data systems. 

 

2. For those entities or persons identified under paragraph 5.B.1.a and 5.B.1.b, the DAF 

agrees to identify to Project Owner, no later than 30 days after the effective date of this 

agreement, any entity or person posing a security concern. For those entities or persons 

identified under paragraph 5.B.1.c, the DAF agrees to identify to Project Owner, no later 
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than 30 days after the receipt of the name of any foreign entity or person being allowed to 

access the wind turbines and associated data systems, any entity or person posing a security 

concern. Project Owner agrees to enter into negotiations with the DoD parties in order to 

mitigate any such concern. Any such security concern must be resolved prior to allowing 

access to the site by such persons or representatives of such entities or the use of wind 

turbines or other permanent on-site equipment manufactured by such an entity. 

 

3. Project Owner agrees to provide advance written notice to the DAF of Project 

Owner’s use of any material vendor not previously screened pursuant to this section. The 

term “material” used in this subsection means “significant, influential, or relevant.” Project 

Owner shall allow the DAF 30 days following such a notice to conduct a security review and 

assess any security concern. Project Owner will provide advance written notice of a potential 

new material vendor but need not wait 30 days if an unexpected situation arises for which 

employing services or vendors immediately is prudent for the operation of the Project. 

 
 

SECTION 6. ASSIGNMENT. 

 

A. Right to Assign. This agreement shall be binding upon Project Owner and its successors 

and assigns. If Project Owner and its successors or assigns (assignors) elect to sell, convey, 

mortgage, assign, or otherwise transfer all or any part of its interests and obligations in the assets 

comprising the Project (assignment) to any third party (assignee), assignor shall cause such 

assignee to expressly acknowledge the existence of this agreement. The assignor shall provide a 

copy of this agreement to the assignee. The assignee shall provide new point of contact 

information (as in Section 8) to the DoD parties. 

 

B. Notice of Assignment to CFIUS. If the prospective assignee is a foreign national or 

foreign-owned or -controlled business entity, assignor and the proposed assignee shall jointly 

provide notice of the proposed transaction to CFIUS in accordance with applicable regulations 

(subpart D of 31 CFR part 800) and provide a copy of the notice to the DAF. Nothing in this 

agreement shall prohibit or limit DoD from objecting to the transaction before CFIUS, nor limit 

communications with CFIUS during national security reviews and investigations, and, should 

mitigation result, during mitigation, tracking, and post-consummation monitoring and 

enforcement, pursuant to applicable statutes and regulations. 

 

C. Effect of Assignment. Upon an assignment, assignor shall be relieved of any obligations 

or liabilities under this agreement to the extent that the assignee has assumed in writing such 

obligations or liabilities and provided that Project Owner has provided a copy of the assignment, 

including the assumption of obligations and liabilities, to the DoD parties. 

 
 

SECTION 7. EFFECTIVE DATE AND EXPIRATION. 

 

A. Effective Date. This agreement becomes effective on the date when all parties have 

signed it. 
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B. Expiration. This agreement shall expire and have no further force and effect upon the 

occurrence of the earlier of the following: 

 

1. Construction of the Project has not commenced within the time prescribed under 14 

CFR sections 77.33 and 77.35. 

 

2. The Project is decommissioned. 

 

3. Tyler, Minnesota CARSR permanently ceases operations. However, if the current 

radar is replaced with a radar system that has similar needs for mitigation, then this 

agreement shall not expire. 

 

4. Termination of the agreement by written mutual agreement of the parties. 

 

C. Actions Prior to Expiration. Any activities engaged in by the parties (including the 

expenditure of part or all of any voluntary contribution) that occurred prior to expiration of this 

agreement shall remain valid and continue in effect, notwithstanding the expiration of the 

agreement. 

 
 

SECTION 8. POINTS OF CONTACT AND NOTIFICATION. 

 

A. Points of Contact (POCs). The following persons shall be the primary POCs for the 

parties for purposes of this agreement. Any notice, request, or other communication to be 

provided pursuant to this agreement shall be delivered to the POCs. Any party may change its 

POC by providing written notification of the change to the other parties at least 30 days in 

advance of the change taking effect. 

 

1. DoD. 

 

a. Executive Director, Military Aviation and Installation Assurance Siting 

Clearinghouse, 3400 Defense Pentagon, Room 5C646, Washington, DC 20301-3400 

 

b. Headquarters NORAD Radar Analysis Branch, 250 Vandenberg Street, Ste B016, 

Peterson AFB, CO, 80914, n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil 

 

2. DAF. Director, Air Force Mission Sustainment, Office of the Assistant Secretary of 

the Air Force for Installations, Environment, and Energy, 1665 Air Force Pentagon, Room 

4B941, Washington, DC 20330-1665, SAF.IEI.Encroachment@us.af.mil 

 

3. Project Owner. Xcel Energy (Northern States Power), ATTN: Environmental 

Services, 414 Nicollet Mall Floor 2, Minneapolis, MN 55401 

 

B. Notification. Any written notice shall be sent by registered or certified mail, postage 

prepaid, sent by a nationally recognized overnight delivery service that provides a receipt for 

delivery, or hand delivered. A notice shall be deemed received when delivered to the recipient’s 

mailto:n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil
mailto:SAF.IEI.Encroachment@us.af.mil
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address. 
 

 

SECTION 9. BREACH AND DISPUTE RESOLUTION. 

 

If a party believes that another party has breached this agreement, it shall provide written 

notice of the breach within 30 days of discovery of the breach to all other parties and provide the 

breaching party a reasonable opportunity (but in all cases at least 30 days from delivery of such 

notice) to cure the breach. Failure to provide notice within such 30-day period only waives the 

rights with respect to the periods from after the expiration of such 30-day period and until the 

date when the notice was given. If there is a dispute between the involved parties as to whether a 

breach occurred, the involved parties agree to attempt to resolve the dispute beginning with 

Project Owner and representatives of the DAF and NORAD. Disputes may be elevated, on the 

part of the DoD parties, to the DAF headquarters and then to the Executive Director of the Siting 

Clearinghouse. If the breach is not cured or resolved after this initial dispute resolution process, 

any party may seek to enforce this agreement. Each party specifically reserves any and all rights 

or causes of action it may have either at law or in equity to require compliance with any 

provision of this agreement. Each party reserves the right to enforce or refrain from enforcing 

against another party the terms of this agreement as it sees fit and failure to enforce does not act 

to excuse future breaches. 

 
 

SECTION 10. GENERAL PROVISIONS. 

 

A. Amendments. Any party to this agreement may request that it be amended, whereupon 

the parties agree to consult to consider such amendments. Any amendment to this agreement 

shall become effective when signed by all of the parties unless its terms provide for a different 

effective date. Amendments only providing substitute ASNs within the Project boundary, with 

no change to height or total numbers of Project wind turbines as set forth in Section 3.A of this 

agreement, need only be signed by the DAF’s and Project Owner’s designated Project officers 

if filed with FAA within 12 months of the effective date of this agreement. 

 

B. Integration. This agreement contains the entire agreement and understanding between 

the parties with respect to all of the subject matter contained herein, thereby merging and 

superseding all prior agreements and representations by the parties with respect to such subject 

matter. 

 

C. Governing Law. This agreement shall be governed by and construed in accordance with 

the laws of the United States and the State of Minnesota, as may be applicable. 

 

D. Interpretation. In the event an ambiguity or question of intent or interpretation arises, 

this agreement shall be construed as if drafted jointly by the parties and no presumption or 

burden of proof shall arise favoring or disfavoring any party by virtue of authorship of any of the 

provisions of this agreement. Any reference to any Federal, state, interstate, local, or foreign 

statute or law shall be deemed also to refer to all rules and regulations promulgated thereunder, 

as they may have been amended from time to time, unless the context requires otherwise. 
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E. Headings and Titles. The headings or section titles contained in this agreement are 

inserted solely for convenience and do not constitute a part of this agreement between the parties, 

nor should they be used to aid in any manner in the construction of this agreement. 

 

F. Severability. If any term, provision, or condition of this agreement is held to be invalid, 

void, or unenforceable by a governmental authority and such holding is not or cannot be 

appealed further, then such invalid, void, or unenforceable term, provision, or condition shall be 

deemed severed from this agreement and all remaining terms, provisions, and conditions of this 

agreement shall continue in full force and effect. The parties shall endeavor in good faith to 

replace such invalid, void, or unenforceable term, provision, or condition with valid and 

enforceable terms, provisions, or conditions that achieve the purpose intended by the parties to 

the greatest extent permitted by law. 

 

G. Waivers; Remedies Cumulative. There is no implied waiver of rights under this 

agreement. No failure or delay on the part of a party in exercising any of its rights under this 

agreement or in insisting upon strict performance of provisions of this agreement, no partial 

exercise by either party of any of its rights under this agreement, and no course of dealing 

between the parties shall constitute a waiver of the rights of any party under this agreement, 

other than the requirement to raise a matter of breach within 30 days of discovery. Any waiver 

shall be effective only by a written instrument signed by the party granting such waiver, and such 

waiver shall not operate as a waiver of, or estoppel with respect to, any subsequent failure to 

comply with this agreement. The remedies provided in this agreement are cumulative and not 

exclusive of any remedies provided by law. 

 

H. CFIUS. Nothing in this agreement shall relieve Project Owner or its successors or 

assigns from complying with 31 CFR part 800 (Mergers, Acquisitions, and Takeovers by 

Foreign Persons) nor prevent or limit the parties from communicating in any form with CFIUS. 

 

I. Anti-Deficiency. For the DoD parties, this agreement is subject to the availability of 

appropriated funds and sufficient resources. No provision in this agreement shall be interpreted 

to require obligation or payment of funds in violation of the Anti-Deficiency Act, 31 U.S.C. 

section 1341. 

 

J. Disclosure. The parties may freely disclose this agreement with any person or entity. 

DoD will post the agreement on the Siting Clearinghouse website.  Project Owner may mark any 

part of any document it believes to be proprietary or competition sensitive and that it wants DoD 

or the DAF to exempt from disclosure. The DoD parties will only disclose any such marked 

information in accordance with the provisions of 5 U.S.C. section 552 (the Freedom of 

Information Act). 

 

K. No Third-Party Beneficiaries. Nothing in this agreement, express or implied, is 

intended to give to, or shall be construed to confer upon, any person not a party any remedy or 

claim under or by reason of this agreement. This agreement shall be for the sole and exclusive 

benefit of the parties and their respective successors and assigns. 
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L. Full and Complete Satisfaction. The completion of the obligations of each of the 

parties under this agreement constitute the full and complete satisfaction of those obligations. 

 

M. Other Federal Agencies. This agreement does not bind any Federal agency, other than 

the DoD parties, nor waive required compliance with any law or regulation. 

 

N. Completion of Construction. Within 60 days of the completion of construction of the 

Project, Project Owner shall deliver to DoD copies of the FAA form 7460-2 for each ASN, 

including the final coordinates for each turbine erected. 

 

O. Grid Operator Protocols. Project Owner shall disclose this curtailment requirement to 

the grid operator and shall comply with the mitigation agreement’s curtailment provisions, 

including requesting waivers from the grid operator if grid protocols would interfere with this 

mitigation agreement. 

 

[Continued on the following page] 



 

 

 

 

 

 

 

P. Signature/Counterparts. The parties represent and warrant that the signatories below 

have authority to sign on behalf of and bind each respective party, and that no other signature is  

required to bind that party. This agreement may be executed in several counterparts, each of 

which shall be deemed an original, all of which shall constitute but one and the same instrument. 

 

IN WITNESS WHEREOF, the parties have executed and delivered this agreement. 

 

FOR THE DEPARTMENT OF DEFENSE 
 

 

 

 
 

  

Paul D. Cramer 

Performing the Duties of the 

Assistant Secretary of Defense 

(Sustainment) 

 

 

FOR THE DEPARTMENT OF THE AIR FORCE 

Date 

 

 

 

 
 

  

ROBERT E. MORIARTY, P.E. 

Deputy Assistant Secretary of the Air Force 

(Installations) 

Date 

 

 
 

FOR XCEL ENERGY (NORTHERN STATES POWER) 
 

 
 

Date 
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ed Representative 
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ATTACHMENT A 

Federal Aviation Administration Filings 

 

 
ASN 

 
Str. Type 

 
City 

 
State 

Height 

(AGL) 

 
Latitude 

 
Longitude 

2020-WTE-7669-OE Wind Turbine Worthington MN 432' 43.7356 -95.8673 

2020-WTE-7670-OE Wind Turbine Worthington MN 432' 43.7355 -95.8613 

2020-WTE-7671-OE Wind Turbine Worthington MN 432' 43.7367 -95.8420 

2020-WTE-7672-OE Wind Turbine Worthington MN 432' 43.7307 -95.8646 

2020-WTE-7673-OE Wind Turbine Worthington MN 432' 43.7280 -95.8570 

2020-WTE-7674-OE Wind Turbine Worthington MN 432' 43.7153 -95.8619 

2020-WTE-7675-OE Wind Turbine Worthington MN 432' 43.7277 -95.8369 

2020-WTE-7676-OE Wind Turbine Worthington MN 432' 43.7264 -95.8275 

2020-WTE-7677-OE Wind Turbine Worthington MN 432' 43.7219 -95.8273 

2020-WTE-7678-OE Wind Turbine Worthington MN 432' 43.7130 -95.8290 

2020-WTE-7679-OE Wind Turbine Worthington MN 432' 43.7127 -95.8394 

2020-WTE-7680-OE Wind Turbine Worthington MN 432' 43.7123 -95.8578 

2020-WTE-7681-OE Wind Turbine Worthington MN 432' 43.6850 -95.7880 

2020-WTE-7682-OE Wind Turbine Worthington MN 432' 43.7079 -95.8474 

2020-WTE-7683-OE Wind Turbine Worthington MN 432' 43.7136 -95.8486 

2020-WTE-7684-OE Wind Turbine Worthington MN 432' 43.6993 -95.8228 

2020-WTE-7685-OE Wind Turbine Worthington MN 432' 43.7244 -95.7762 

2020-WTE-7686-OE Wind Turbine Worthington MN 432' 43.6723 -95.8204 

2020-WTE-7687-OE Wind Turbine Worthington MN 432' 43.6934 -95.8185 

2020-WTE-7688-OE Wind Turbine Worthington MN 432' 43.6912 -95.8312 

2020-WTE-7689-OE Wind Turbine Worthington MN 432' 43.6647 -95.8112 

2020-WTE-7690-OE Wind Turbine Worthington MN 432' 43.6993 -95.8375 

2020-WTE-7691-OE Wind Turbine Worthington MN 432' 43.6941 -95.8356 

2020-WTE-7692-OE Wind Turbine Worthington MN 432' 43.7244 -95.7675 

2020-WTE-7693-OE Wind Turbine Worthington MN 432' 43.7004 -95.8493 

2020-WTE-7694-OE Wind Turbine Worthington MN 432' 43.6962 -95.8501 

2020-WTE-7695-OE Wind Turbine Worthington MN 432' 43.6873 -95.8504 

2020-WTE-7696-OE Wind Turbine Worthington MN 432' 43.6828 -95.8303 

2020-WTE-7697-OE Wind Turbine Worthington MN 432' 43.6864 -95.8204 

2020-WTE-7698-OE Wind Turbine Worthington MN 432' 43.6846 -95.8080 

2020-WTE-7699-OE Wind Turbine Worthington MN 432' 43.6406 -95.7491 

2020-WTE-7700-OE Wind Turbine Worthington MN 432' 43.6704 -95.8026 

2020-WTE-7701-OE Wind Turbine Worthington MN 432' 43.6782 -95.8271 

2020-WTE-7702-OE Wind Turbine Worthington MN 432' 43.6802 -95.7381 

2020-WTE-7703-OE Wind Turbine Worthington MN 432' 43.6726 -95.8081 
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2020-WTE-7704-OE Wind Turbine Worthington MN 432' 43.7142 -95.7582 

2020-WTE-7705-OE Wind Turbine Worthington MN 432' 43.6470 -95.7819 

2020-WTE-7706-OE Wind Turbine Worthington MN 432' 43.7286 -95.7686 

2020-WTE-7707-OE Wind Turbine Worthington MN 432' 43.6848 -95.7407 

2020-WTE-7708-OE Wind Turbine Worthington MN 432' 43.6617 -95.8249 

2020-WTE-7709-OE Wind Turbine Worthington MN 432' 43.6673 -95.8066 

2020-WTE-7710-OE Wind Turbine Worthington MN 432' 43.6440 -95.7617 

2020-WTE-7711-OE Wind Turbine Worthington MN 432' 43.6589 -95.8356 

2020-WTE-7712-OE Wind Turbine Worthington MN 432' 43.6635 -95.8167 

2020-WTE-7713-OE Wind Turbine Worthington MN 432' 43.6589 -95.7679 

2020-WTE-7715-OE Wind Turbine Worthington MN 432' 43.6402 -95.8047 

2020-WTE-7716-OE Wind Turbine Worthington MN 432' 43.7286 -95.7803 

2020-WTE-7717-OE Wind Turbine Worthington MN 432' 43.6564 -95.7884 

2020-WTE-7718-OE Wind Turbine Worthington MN 432' 43.6578 -95.7793 

2020-WTE-7719-OE Wind Turbine Worthington MN 432' 43.7075 -95.7375 

2020-WTE-7720-OE Wind Turbine Worthington MN 432' 43.6685 -95.8244 

2020-WTE-7721-OE Wind Turbine Worthington MN 432' 43.6522 -95.7849 

2020-WTE-7722-OE Wind Turbine Worthington MN 432' 43.6533 -95.7768 

2020-WTE-7723-OE Wind Turbine Worthington MN 432' 43.6475 -95.7758 

2020-WTE-7724-OE Wind Turbine Worthington MN 432' 43.6474 -95.7883 

2020-WTE-7725-OE Wind Turbine Worthington MN 432' 43.6514 -95.7910 

2020-WTE-7726-OE Wind Turbine Worthington MN 432' 43.7052 -95.7549 

2020-WTE-7727-OE Wind Turbine Worthington MN 432' 43.6555 -95.7714 

2020-WTE-7728-OE Wind Turbine Worthington MN 432' 43.6512 -95.7699 

2020-WTE-7729-OE Wind Turbine Worthington MN 432' 43.6787 -95.7443 

2020-WTE-7730-OE Wind Turbine Worthington MN 432' 43.6403 -95.7583 

2020-WTE-7731-OE Wind Turbine Worthington MN 432' 43.6442 -95.7704 

2020-WTE-7732-OE Wind Turbine Worthington MN 432' 43.6402 -95.7781 

2020-WTE-7733-OE Wind Turbine Worthington MN 432' 43.6402 -95.7722 

2020-WTE-7734-OE Wind Turbine Worthington MN 432' 43.6412 -95.7659 

2020-WTE-7735-OE Wind Turbine Worthington MN 432' 43.6444 -95.7401 

2020-WTE-7736-OE Wind Turbine Worthington MN 432' 43.6673 -95.7282 

2020-WTE-7737-OE Wind Turbine Worthington MN 432' 43.6921 -95.7199 

2020-WTE-7738-OE Wind Turbine Worthington MN 432' 43.7052 -95.7704 

2020-WTE-7739-OE Wind Turbine Worthington MN 432' 43.6672 -95.7984 

2020-WTE-7740-OE Wind Turbine Worthington MN 432' 43.6687 -95.7483 

2020-WTE-7741-OE Wind Turbine Worthington MN 432' 43.6695 -95.7406 

2020-WTE-7742-OE Wind Turbine Worthington MN 432' 43.6696 -95.7348 
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2020-WTE-7743-OE Wind Turbine Worthington MN 432' 43.6907 -95.7253 

2020-WTE-7744-OE Wind Turbine Worthington MN 432' 43.6718 -95.7280 

2020-WTE-7745-OE Wind Turbine Worthington MN 432' 43.6631 -95.7284 

2020-WTE-7746-OE Wind Turbine Worthington MN 432' 43.6786 -95.7497 

2020-WTE-7747-OE Wind Turbine Worthington MN 432' 43.6767 -95.7888 

2020-WTE-7748-OE Wind Turbine Worthington MN 432' 43.7190 -95.7760 

2020-WTE-7749-OE Wind Turbine Worthington MN 432' 43.7066 -95.7434 

2020-WTE-7750-OE Wind Turbine Worthington MN 432' 43.6851 -95.7692 

2020-WTE-7751-OE Wind Turbine Worthington MN 432' 43.6848 -95.7625 

2020-WTE-7752-OE Wind Turbine Worthington MN 432' 43.6776 -95.7681 

2020-WTE-7753-OE Wind Turbine Worthington MN 432' 43.6969 -95.7215 

2020-WTE-7754-OE Wind Turbine Worthington MN 432' 43.6802 -95.7554 

2020-WTE-7755-OE Wind Turbine Worthington MN 432' 43.6829 -95.7455 

2020-WTE-7756-OE Wind Turbine Worthington MN 432' 43.7194 -95.7624 

2020-WTE-7757-OE Wind Turbine Worthington MN 432' 43.6997 -95.7294 

2020-WTE-7758-OE Wind Turbine Worthington MN 432' 43.6800 -95.7615 

2020-WTE-7759-OE Wind Turbine Worthington MN 432' 43.6767 -95.7255 

2020-WTE-7760-OE Wind Turbine Worthington MN 432' 43.6814 -95.7198 

2020-WTE-7761-OE Wind Turbine Worthington MN 432' 43.7020 -95.7405 

2020-WTE-7762-OE Wind Turbine Worthington MN 432' 43.6952 -95.7274 

2020-WTE-7763-OE Wind Turbine Worthington MN 432' 43.6676 -95.8181 

2020-WTE-7764-OE Wind Turbine Worthington MN 432' 43.6733 -95.7379 

2020-WTE-7765-OE Wind Turbine Worthington MN 432' 43.6847 -95.8548 

2020-WTE-7766-OE Wind Turbine Worthington MN 432' 43.6861 -95.8267 

2020-WTE-7767-OE Wind Turbine Worthington MN 432' 43.6920 -95.8246 

2020-WTE-7768-OE Wind Turbine Worthington MN 432' 43.6627 -95.8395 

2020-WTE-7769-OE Wind Turbine Worthington MN 432' 43.7354 -95.8480 

2020-WTE-7770-OE Wind Turbine Worthington MN 432' 43.7182 -95.8274 

2020-WTE-7771-OE Wind Turbine Worthington MN 432' 43.7128 -95.8665 

2020-WTE-7772-OE Wind Turbine Worthington MN 432' 43.6994 -95.8435 

2020-WTE-7773-OE Wind Turbine Worthington MN 432' 43.6925 -95.8409 

2020-WTE-7774-OE Wind Turbine Worthington MN 432' 43.6968 -95.8276 

2020-WTE-7775-OE Wind Turbine Worthington MN 432' 43.6995 -95.8178 

2020-WTE-7776-OE Wind Turbine Worthington MN 432' 43.6826 -95.8131 

2020-WTE-7777-OE Wind Turbine Worthington MN 432' 43.6657 -95.8295 

2020-WTE-7778-OE Wind Turbine Worthington MN 432' 43.6611 -95.8306 

2020-WTE-7779-OE Wind Turbine Worthington MN 432' 43.6763 -95.7625 

2020-WTE-7780-OE Wind Turbine Worthington MN 432' 43.6642 -95.8026 
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2020-WTE-7781-OE Wind Turbine Worthington MN 432' 43.6619 -95.7978 

2020-WTE-7782-OE Wind Turbine Worthington MN 432' 43.6647 -95.8445 

2020-WTE-7783-OE Wind Turbine Worthington MN 432' 43.6535 -95.8315 

2020-WTE-7784-OE Wind Turbine Worthington MN 432' 43.6546 -95.8256 

2020-WTE-7785-OE Wind Turbine Worthington MN 432' 43.6474 -95.8299 

2020-WTE-7786-OE Wind Turbine Worthington MN 432' 43.6438 -95.8017 

2020-WTE-7787-OE Wind Turbine Worthington MN 432' 43.6400 -95.8111 

2020-WTE-7788-OE Wind Turbine Worthington MN 432' 43.6477 -95.7584 

2020-WTE-7789-OE Wind Turbine Worthington MN 432' 43.6441 -95.7459 

2020-WTE-7790-OE Wind Turbine Worthington MN 432' 43.7066 -95.7654 

2020-WTE-7791-OE Wind Turbine Worthington MN 432' 43.6763 -95.7574 

2020-WTE-7792-OE Wind Turbine Worthington MN 432' 43.6765 -95.7196 

2020-WTE-7793-OE Wind Turbine Worthington MN 432' 43.6847 -95.7220 

2020-WTE-7794-OE Wind Turbine Worthington MN 432' 43.6901 -95.7402 

2020-WTE-7795-OE Wind Turbine Worthington MN 432' 43.6978 -95.7398 

2020-WTE-7796-OE Wind Turbine Worthington MN 432' 43.6874 -95.7180 

2020-WTE-7797-OE Wind Turbine Worthington MN 432' 43.7065 -95.7492 

2020-WTE-7798-OE Wind Turbine Worthington MN 432' 43.7138 -95.7693 

2020-WTE-7799-OE Wind Turbine Worthington MN 432' 43.7108 -95.7651 

2020-WTE-7800-OE Wind Turbine Worthington MN 432' 43.7095 -95.7562 

2020-WTE-7801-OE Wind Turbine Worthington MN 432' 43.7286 -95.7745 

2020-WTE-7802-OE Wind Turbine Worthington MN 432' 43.7192 -95.7564 

2021-WTE-727-OE Wind Turbine Worthington MN 499' 43.6691 -95.8119 
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ATTACHMENT B 

Nobles Wind Repower Project Map and Project Area Coordinates 
 

 
 

Project Area Coordinates 

 

Point Latitude Longitude 

1 43.7440 95.8741 

2 43.7319 95.7665 

3 43.6984 95.7071 

4 43.6348 95.7295 

5 43.6350 95.8382 

6 43.7113 95.8736 
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ATTACHMENT C 

Curtailment Communications Protocol 

 

Section 1. Notices. The following persons shall be the primary points of contact (POCs) for 

the parties for purposes of administering this agreement. Any party may change its POC by 

providing written notification of the change to the other parties at least 30 days in advance of the 

change taking effect. 

 

A. DoD. 

 

1. Executive Director, Military Aviation and Installation Assurance Siting 

Clearinghouse, 3400 Defense Pentagon, Room 5C646, Washington, DC 20301-3400 

 

2. Headquarters NORAD Radar Analysis Branch, 250 Vandenberg Street, Ste B016, 

Peterson AFB, CO, 80914, n-nc.peterson.nj3.mbx.norad-j36r-omb@mail.mil 

 

B. DAF. Director, Air Force Mission Sustainment, Office of the Assistant Secretary of 

the Air Force for Installations, Environment, and Energy, 1665 Air Force Pentagon, Room 

4B941, Washington, DC 20330-1665, SAF.IEI.Encroachment@us.af.mil 

 

C. Project Owner. Xcel Energy (Northern States Power), ATTN: Environmental 

Services, 414 Nicollet Mall Floor 2, Minneapolis, MN 55401 

 

Section 2. Criteria for Curtailment. The parties agree that the following protocol will be 

used for communication between Project Owner and the DAF in the event curtailment of wind 

turbine operations will occur under circumstances delineated in Section 4 of the main 

agreement. 

 

Section 3. Communications Protocol for a National Security or Defense Purpose. 

Under circumstances described in Section 4.C of the main agreement, the applicable NORAD 

Air Defense Sector (ADS) will call the Project operations center at (612) 215-5282 and request 

immediate curtailment. Advance notification is unlikely due to the unpredictable and dynamic 

nature of NORAD air defense events. The applicable NORAD ADS will call the Project 

operations center as soon as possible after the air defense event is terminated and curtailment is 

no longer required. 
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